

Task/Price Template

Tasks	Costs
Task 1: Kick-Off Meetings and Project Management Plan (two weeks)	
Task 2: Scoping Meetings and Scoping Report (3 months)	
Task3: Develop Draft EIS (3 months)	
Task 4: Public Comment Meetings (2 months) – Option Line Item	
Task 5: Final EIS Development (4 months) – Option Line Item	
Task 6: Draft Record of Decision (one month) – Option Line Item	
Task 7: Administrative Record (on-going) – Option Line Item	
Total with all Options:	

*Please add additional pricing detail as necessary to explain total costs. There is no standard format for additional pricing breakdowns.