
   

  

  

   

  

   

 

   

    

 

  

  

 

  

 

  

 

     

  

    

        

       

      
 

     

  

 

  

  

 

    

  

 

 

   

 

  

    

 

 

  

 

   

   

 

  

 

  

    

 
 

  

   

  

  

 

UNITED STATES 

DEPARTMENT OF THE INTERIOR 

BUREAU OF LAND MANAGEMENT 

Northwest Oregon District Office 

1717 Fabry Road, S.E. 

Salem, Oregon  97306 

ORN01-TS-2022.0111 

Pine Crest DTR Reoffer 

Date: August 15, 2022 

PROSPECTUS 

SEALED BID 

THIS IS A PROSPECTUS ONLY.  ATTACHMENTS MAY NOT INCLUDE ALL EXHIBITS REFERRED TO IN 

THE CONTRACT.  THE COMPLETE CONTRACT, INCLUDING ALL EXHIBITS, IS AVAILABLE FOR 

INSPECTION AT THE NORTHWEST OREGON DISTRICT OFFICE. 

NOTICE IS HEREBY GIVEN that the Bureau of Land Management will offer for sale timber as described herein for 

sealed bid, pursuant to Instructions to Bidders, as stated on Form No. 5440-9. Sealed bids will be received by the 

District Manager, or representative, at the Northwest Oregon District Office, 1717 Fabry Road, S.E., Salem, 

Oregon until 4:00 p.m., Tuesday, August 30, 2022. Please call 503-375-5646 to make an appointment. 

Appointments are available from 8am - 4pm, M-F. Sealed bids will be opened at 9:00 a.m. on Wednesday, August 

31, 2022. All bidders will be notified via phone call after all bids have been opened and a high bidder declared. 

A WRITTEN BID on Form 5440-9 at not less than the appraised price on a unit basis per species and the required 

minimum bid deposit shall be required to participate in sealed bidding. 

TO QUALIFY FOR PARTICIPATION in a sealed bid sale, the bidder must submit a bid in a sealed envelope for each 

tract offered that includes: 

1. Two copies of the bid written on Form 5440-9, Deposit and Bid For Timber/Vegetative Resources.  No 

bid for less than the advertised appraised price on a unit basis per species and total price can be 

considered. 

2. The required minimum bid deposit specified in the timber sale notice for the tract. 

3. A properly executed Independent Price Determination Certificate, Form 5430-11. A certification that 

the bid was arrived at by the bidder or offeror independently, and was tendered without collusion with 

any other bidder or offeror. 

4. A completed Form 5450-17, Export Determination. 

5. The sealed envelope must be clearly marked that it is a “Bid for Timber” together with the sale name 
and number, the time and date of sale and a contact name and phone number of the bidder. 

THIS PROSPECTUS does not constitute the decision document for purposes of appeal of a forest management decision. 

Consistent with 43 CFR Subpart 5003.2(b), the date the BLM posts the forest management decision on the BLM’s 

ePlanning website establishes the effective date of the decision for purposes of an administrative appeal. The decision 

was posted to the BLM’s ePlanning website on 04/05/2022, referring to the Cascades Field Office Roadside Hazard Tree 

Project, DOI-BLM-ORWA-N010-2021-0005-EA. For the purposes of 43 CFR 5401.0-6 and 5430.0-6, this 

advertisement is being published on August 17, 2022, and August 24, 2022 on the BLM Timber Sale Notice Website. 

AN ENVIRONMENTAL ASSESSMENT was prepared for each timber sale tract, and a Finding of No Significant 

Impact has been documented.  These documents are available for inspection as background for each timber sale tract at 

the Northwest Oregon District Office. 



 

  

  

     

   

   

 

 

 

     

 

   

     

 

 

 

   

  

   

 

 

      

 

 

 

  

   

      

     

  

    

 

    

      

  

  

  

 

 

 

      

    

  

    

 

THE VOLUMES LISTED herein are estimates only.  The sale volumes listed are based on 16-foot taper breaks which 

must be taken into consideration if comparisons are made with volume predictions based on other standards. The 

volumes based on 32-foot taper breaks are shown for comparison purposes.  No sale shall be made for less than the 

advertised appraised price.  The Purchaser shall be liable for the total purchase price, without regard to the amount bid 

per unit, even though the quantity of timber actually cut or removed or designated for taking is more or less than the 

estimated volume or quantity so listed. 

THIS TIMBER SALE has been cruised based upon Eastside Scribner board foot measure.  The minimum bid figures 

shown by species are dollars per thousand board feet (MBF).  The minimum bid increment will be $0.10 per MBF. 

A PERFORMANCE BOND in an amount not less than 20 percent of the total purchase price will be required for all 

contracts of $2,500 or more.  A minimum performance bond of not less than $500 will be required for all installment 

contracts less than $2,500. 

PRE-AWARD QUALIFICATIONS.  The high bidder may be required to furnish information to determine the ability to 

perform the obligations of the contract.  If the high bidder is determined not qualified, responsible or refuses to respond 

within fifteen (15) days of a request for information pertaining to qualifications, the contract may be offered and awarded 

for the amount of the high bid to the highest of the bidders who is qualified, responsible, and willing to accept the 

contract. 

LOG EXPORT AND SUBSTITUTION:  All timber sales, including timber from Federal rights-of-ways, shall be subject 

to the restrictions relating to the export and substitution of unprocessed timber from the United States in accordance with 

P.L. 94-165 and 43 CFR 5400 and 5420, as amended.  

LOG EXPORT AND SUBSTITUTION RESTRICTIONS: Excepting Port-Orford-cedar, all timber offered for sale 

hereunder is restricted from export from the United States in the form of unprocessed timber and is prohibited from being 

used as a substitute for exported private timber. The BLM has revised the log export restrictions special provision to 

reduce the log branding and painting requirements. The new requirements include branding of one end of all logs with a 

scaling diameter of over 10 inches. All loads of 11 logs or more, regardless of the diameter of the logs, will have a 

minimum of 10 logs branded on one end. All logs will be branded on loads of 10 logs or less. One end of all branded 

logs will be marked with yellow paint. At the discretion of the Contracting Officer, the Purchaser may be required to 

brand and paint all logs. The Purchaser shall bear any increased costs for log branding and painting. 

CONTRACT TERMINATION:  A revised Special Provision has been added to the contract which enables the 

Contracting Officer to suspend the contract to facilitate protection of certain plant or animal species, and/or to modify or 

terminate the contract when necessary to: (1) Comply with the Endangered Species Act or to prevent incidental take of 

northern spotted owls in accordance with management direction in the Record of Decision (ROD) and Resource 

Management Plan (RMP), or; (2) Comply with a court order, or; (3) Protect species which were identified for protection 

through survey and manage and/or protection buffer standards and guidelines or management direction established in the 

ROD and RMP. 

ADDITIONAL INFORMATION concerning this timber sale tract is available at the above District Office.  A copy of the 

timber sale contract is also available for inspection at the District Office. The prospectus for this sale is also available 

online at: https://www.blm.gov/programs/natural-resources/forests-and-woodlands/timber-sales. The prospectus 

includes maps and tables that cannot be made Section 508 compliant.  For help with its data or information, please 

contact the Northwest Oregon District Office at 503-375-5646. 

https://www.blm.gov/programs/natural-resources/forests-and-woodlands/timber-sales
https://www.blm.gov/programs/natural-resources/forests-and-woodlands/timber-sales


 

 

 

      

  

 

     

 

    

  

   

    

    

 

   

 

 

 

 

 

 

 

 

   

      

 

 

    

 

 

 

   

 

     

    

 

   

   

  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

  

      

      

      

      

TIMBER SALE NOTICE 

SCALE SALE 

NORTHWEST OREGON DISTRICT SALE DATE: August 31, 2022 

CASCADES FIELD OFFICE 

CONTRACT NO. ORN01-TS-2022.0111, PINE CREST DTR REOFFER: SCALE SALE: 

CLACKAMAS COUNTY, OREGON:  O&C:  SEALED BID: BID DEPOSIT REQUIRED: $33,800.00. 

All timber designated for cutting on: N1/2 SE1/4, Section 30; E1/2 NE1/4, E1/2 SE1/4, SW1/4 SE1/4, Section 

31; W1/2 NW1/4, Section 32; T. 6 S., R. 3 E., W.M. Lots 1-12, N1/2 NE1/4, N1/2 NW1/4 Section 5; Lot 1, 

SE1/4 NE1/4 Section 6; Lot 1, SE1/4 NE1/4, NE1/4 SW1/4, E1/2 SE1/4, Section 8; Lots 3-8, 10, 11, NW1/4 

NW1/4, Section 9; Lots 1, 8, Section 10; T. 7 S., R. 3 E., W.M.  

THIS TIMBER SALE HAS BEEN CRUISED BASED UPON EASTSIDE SCRIBNER MEASURE. 

Minimum bid figures shown by species are dollars per thousand board feet (MBF).  The minimum bid 

increment will be $0.10 per MBF.  

Approx. No. 

Merchantable 

Trees 

Est. Vol. 

MBF 

32' Log 

Species 

Est. Vol. 

MBF 

16' Log 

Appraised 

Price Per 

MBF 

Estimated 

Volume Times 

Appraised Price 

5,950 2,644 Douglas-fir 3,306 $101.90 $336,881.40 

225 27 western hemlock 34 $27.30 $928.20 

biomass 1 Green Ton $5.00 $5.00 

6,175 2,671 TOTALS 3,340 MBF $337,814.60 

LOG EXPORT AND SUBSTITUTION RESTRICTIONS: All timber offered for sale hereunder is restricted 

from export from the United States in the form of unprocessed timber and also prohibited from substitution of 

exported private timber. 

CRUISE INFORMATION: The timber volumes were based on ocular estimation of volume combined with 

Variable Plot cruise used for volume determination in DTR unit, for estimated board foot volumes of trees in 

16-foot logs. Approximately 100% of the total sale volume is salvage material.  With respect to merchantable 

trees of all species; the average tree is 21.2 inches DBHOB; the average log contains 134 bd. ft.; the total gross 

volume is approximately 3,949 MBF; and 84% recovery is expected. This cruise information is given for 

informational purposes only and the contract price and volume will be determined by a scale using eastside 

scribner. 

CUTTING AREA: Nine (9) units of Danger Tree Removal (DTR) totaling approximately 333 acres shall be 

cut. Unit acres shown on Exhibit A have been computed using ArcGIS to calculate area along the roads at a 

horizontal distance of 200 feet both sides of the road. 

DURATION OF CONTRACT: Will be 12 months for cutting and removal of timber. 

DIRECTIONS: The sale is located approximately 12 air miles Southeast of Molalla, Oregon.  From the Oregon 

Highway 211 East-bound, turn right onto Mathias Rd. Drive approximately 0.2 miles and turn left onto S 

Feyrer Park Rd for 1.7 miles. Turn right onto S Dickey Prairie Rd and continue for 5.3 miles, then turn right 

over the Molalla River and continue for 0.2 miles to S Molalla Forest Rd and continue for 8.6 miles to the 

LOCKED GATE on the 7-3E-7.0 road on the left. See Exhibits A and E for details. Contact Northwest Oregon 

District Office at 503-375-5646 for a key. 

https://33,800.00


 

 

   

 

 

  

     

  

 

  

    

  

  

 

 

   

   

 

 

 

 

  

   

        

                          

                          

 

 

     

     

 

 

 

 

   

   

 

 

             

 
              

             

 

 
            

   

 

             

 
             

    

 

 

 

 

 
 

 

ACCESS AND ROAD MAINTENANCE: Access is provided on Bureau of Land Management controlled roads.  

In the use of Bureau of Land Management controlled roads – Bureau of Land Management Maintenance, the 

Purchaser shall pay the Government a road maintenance obligation of $5.23 per thousand board feet log scale. 

In the use of Bureau of Land Management controlled roads – Purchaser Maintenance, the Purchaser will be 

required to perform maintenance on approximately 15.76 miles of road.  The Purchaser shall pay the 

Government a road maintenance obligation for rockwear of $1.52 per thousand board feet log scale for timber 

haul associated with the contract. 

In the use of Weyerhaeuser Timber Holdings, Inc. owned roads – Purchaser Maintenance, the Purchaser will be 

required to perform maintenance on approximately 1.63 miles of road. The Purchaser shall enter into a license 

agreement with Weyerhaeuser Timber Holdings, Inc. The Purchaser shall pay Weyerhaeuser Timber Holdings, 

Inc. a road maintenance obligation for rockwear of $1.19 per thousand board feet log scale for timber haul 

associated with the contract. 

Purchaser maintenance shall include frequent blading and shaping of road surface; ditch, culvert, and catch basin 

cleaning; removal of minor slides and other debris. Roads shall be left in a condition to withstand adverse 

weather at the end of the seasonal operations. 

ROAD RENOVATION:  The purchaser will be required to do all work set forth below. The purchaser shall 

supply all materials unless otherwise indicated. 

1. Estimated Quantities: 

Aggregate Material: 

Quantity: 

690 cubic yards 

400 cubic yards 

Description: 

3 inch-minus crushed rock Ex. C 

1.5 inch-minus crushed rock Ex. C 

Miscellaneous: 

Brushing 20.10 acres 

Blading 10.28 miles 

Rock Source: Ball Road Quarry, or source that meets specs and is approved by the Authorized Officer. 

Special Attention Items: 

Sec. 42.l. Northern Spotted Owl – Seasonal Restriction. 

Sec. 42.t. Timber Haul – Seasonal Restriction. 

SEASONAL RESTRICTION MATRIX 

Activity Jan Feb Mar Apr May June July Aug Sept Oct Nov Dec 

Ground-based 

Yarding (tractor) 

Road Renovation 

Log Haul on Natural 

Surface Roads 

Northern Spotted 

Owl - Seasonal 

Restriction  

Haul Restriction on 

6-3E-30.0 road 

Generally not allowed – or restriction applies Generally allowed 
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Sec. 41. 

RESERVED 

a. All sound, green trees within the Danger Tree Removal Areas, as shown on 

Exhibit A. 

b. All pre-fire snags and pre-fire downed logs in Salvage Area and Danger Tree 

Removal Area, as shown on Exhibit A, which do not present a safety hazard as determined by 

the Authorized Officer.  All pre-fire snags and pre-fire downed logs cut or moved for safety 

reasons shall be retained on site. 

c. All hardwood trees on the Danger Tree Removal Area, which do not present a 

safety hazard as determined by the Authorized Officer, as shown on Exhibit A. 

Sec. 42. 

LOGGING 

a. Before beginning the operations on the Contract Area for the first time or after a 

shutdown of seven (7) or more days, the Purchaser shall notify the Authorized Officer in writing 

of the date they plan to begin operations.  The Purchaser shall also notify the Authorized Officer 

in writing if he intends to cease operations for any period of seven (7) or more days. 

b. Prior to the commencement of operations, the Purchaser shall obtain from the 

Authorized Officer written approval of a written operations and logging plan commensurate with 

the terms and conditions of the contract, which shall include measures needed to ensure 

protection of the environment and watershed.  A pre-work conference between the Purchaser’s 

authorized representative and the Authorized Officer must be held at a location designated by the 

Authorized Officer before the logging plan will be approved.  All logging shall be done in 

accordance with the plan. 

c. No trees may be felled, yarded, decked, or loaded in or through the Reserve Area, 

as shown on Exhibit A, or adjacent private land. Trees will be directionally felled to lead for 

skidding to minimize ground disturbance and entry into the Reserve Area. Tops, limbs, and 

other logging debris entering the Reserve Area from felling operations shall be pulled back into 

the Danger Tree Removal Area shown on Exhibit A, unless expressly authorized by other 

provisions of this contract. 

d. In the Danger Tree Removal Area, all danger trees shall be felled toward the road 

where feasible, as directed by the Authorized Officer.  Danger trees are fire-killed snags which 

pose a danger of striking or sliding onto existing roads within Danger Tree Removal Area, as 

shown on Exhibit A.  All fire-killed hardwoods and non-merchantable trees within striking 

distance of existing roads shall be felled and retained on site. All fire-killed trees within striking 

distance of existing roads with a DBH of fifty (50) inches or larger shall be felled and retained on 

site. 
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e. In the Danger Tree Removal Area - Course Woody Debris Treatment Area, as 

shown on Exhibit A, the largest four (4) trees per acre shall be felled and left on site in a manner 

which do not present a safety hazard as determined by the Authorized Officer. 

f. Mechanized equipment is not allowed to operate within fifty (50) feet of stream 

channels and wet areas when leaving existing roads. Full suspension of logs is required in order 

to move logs across stream channels. 

g. No ground-based equipment use shall be conducted on the Salvage Area -

Ground-based Yarding and Danger Tree Removal Area – Ground-based Yarding, as shown on 

Exhibit A, between October 15 of one calendar year and May 15 of the following calendar year, 

both days inclusive, or during any period of wet soil conditions as determined by the Authorized 

Officer. 

h. In the Danger Tree Removal Area – All yarding shall be done by equipment 

capable of transporting the leading end of logs clear of the ground and operated entirely on 

designated skid roads and/or skyline corridors. Before felling and yarding any timber, the 

Purchaser shall locate designated skid trails and/or skyline corridors as follows: 

1. Mark the location of designated skid roads and/or skyline corridors on the 

ground in a method approved by the Authorized Officer. 

2. Space designated skid roads and/or skyline corridors at a minimum of one 

hundred and fifty (150) feet apart unless otherwise agreed to in writing by the Authorized 

Officer. 

3. Limit width of skid roads and/or skyline corridors to a maximum of twelve 

(12) feet. 

4. Obtain approval from the Authorized Officer of the location of all 

designated skid roads and/or skyline corridors. 

5. Ground-based operations are limited to slopes of thirty-five (35) percent or 

less. Ground-based operations may be approved on slopes up to fifty (50) percent when 

using specialized equipment, operating on previously constructed skid trails, or accessing 

isolated areas over steep pitches.  Existing skid roads should be used to the greatest extent 

possible and be located perpendicular to the slope to minimize road cutting. 

i. All skid trails will be blocked to prevent motorized vehicle use at the end of 

seasonal use. 

j. At all landings in the sale area, all non-merchantable logs more than eight (8) 

inches in diameter at the large end and exceeding eight (8) feet in length shall be decked at a 

location designated by the Authorized Officer. If a log or piece of log meeting or exceeding the 

above specifications is bucked and left in place, all portions of that log shall be yarded and 

decked at the designated location. 
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k. In the Special Yarding Area (SYA), as shown on Exhibit A.  No equipment is 

allowed to enter the SYA, all trees will be hand felled and all trees that are yarded must be fully 

suspended from the ground. 

l. No operations shall occur within Danger Tree Removal Areas 3, 4, and 5 from 

March 1st and July 15th, both days inclusive, unless waived by the Authorized Officer.  The 

Purchaser shall notify the Authorized Officer in writing by February 1st of each calendar year in 

which operations are expected to take place on the Contract Area between March 1st and July 

15th, both days inclusive.  If notification is not received by the Authorized Officer no later than 

February 1st, all operations with the potential to disturb nesting northern spotted owls may not be 

allowed during this time period. 

Upon receipt of a notice that the Purchaser expects to perform such operations during this time 

period, the Government will conduct surveys to determine whether owls are nesting within 0.25 

miles of harvest units.  If it is determined owls are not nesting or that no young have been 

produced, the Authorized Officer may lift the seasonal restriction on such operations.  Without 

this approval, such operations are prohibited from March 1st through July 15th of each year, both 

days inclusive, unless waived by the Authorized Officer. 

SAFETY 

m. Purchaser’s operations shall facilitate BLM’s safe and practical inspection of 

Purchaser’s operations and BLM’s conduct of other official duties on Contract Area. Purchaser 

has all responsibility for compliance with safety requirements for Purchaser’s employees, 

contractors, and subcontractors. 

In the event that the Authorized Officer identifies a conflict between the requirements of this 

contract or agreed upon methods of proceeding hereunder and State or Federal safety 

requirements, the contract may be modified. If the cost of such contract modification is of a 

substantial nature ($2,000.00 or more), the Purchaser may request, in writing, an adjustment in 

the total contract purchase price specified in Sec. 2 of the timber sale contract, as amended, to 

compensate for the changed conditions. 

Unless otherwise specified in writing, when operations are in progress adjacent to or on roads 

and/or trails in the Salvage Area and/or Danger Tree Removal Area, Purchaser shall furnish, 

install, and maintain all temporary traffic controls that provide the road or trail user with 

adequate warning of and protection from hazardous or potentially hazardous conditions 

associated with its operations. Purchaser shall prepare a Traffic Control Plan, which the 

Purchaser has determined is compliant with state and local OSHA and Transportation standards 

no later than the pre-work meeting and prior to commencing operations. Traffic control devices 

shall be appropriate to current operating and/or weather conditions and shall be covered or 

removed when not needed. Flagmen and devices shall be as specified in state OSHA and 

Transportation standards for logging roads or the “Manual on Uniform Traffic Control Devices 

for Streets and Highways” (MUTCD) published by the U.S. Department of Transportation – 
Federal Highway Administration. Included in the Traffic Control Plan, Purchaser shall note 

traffic control device locations on a Purchaser produced copy of the contract Exhibit A map. 

https://2,000.00
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ROAD MAINTENANCE AND USE 

n. The Purchaser shall renovate approximately 24.33 miles of road in strict 

accordance with the plans and specifications shown on Exhibit C, which is attached hereto and 

made a part hereof. Any required renovation, improvement, or construction of roads shall be 

completed and accepted, in accordance with Section 18, prior to the removal of any timber, 

except right-of-way timber, over that road. 

o. No road renovation, improvement, or construction shall be conducted on the 

Contract Area shown on Exhibit A between November 1 of one calendar year and April 30 of the 

following calendar year, both days inclusive, or during other periods of wet soil conditions as 

determined by the Authorized Officer. 

p. The Purchaser shall perform any required road repair and maintenance work on 

the roads identified as Purchaser maintenance, under the terms of Exhibit D, Road Maintenance 

Specifications, of this contract, which is attached hereto and made a part hereof. 

q. The Purchaser is authorized to use the roads listed and shown on Exhibit E, which 

is attached hereto and made a part hereof, for the removal of Government timber sold under the 

terms of this contract, provided that the Purchaser pay the required maintenance and rockwear 

obligations described in Sec. 42.r. Any road listed on Exhibit D and requiring construction, 

improvement, or renovation in Exhibit C of this contract, shall be maintained by the Purchaser 

until receiving written acceptance of the construction, improvement, or renovation from the 

Authorized Officer.  The Purchaser shall pay current Bureau of Land Management maintenance 

and rockwear fees for the sale of additional timber under modification to the contract. 

r. The Purchaser shall pay a road maintenance fee of five and 57/100 dollars ($5.57) 

per thousand board feet log scale and a rockwear fee of one and 62/100 dollars ($1.62) per 

thousand board feet log scale for the use of said roads. The total fees due shall be based on 

volumes determined pursuant to Exhibit B of this contract, and mileage of roads used, as 

determined by the Authorized Officer.  Prior to the use of such roads, the Purchaser shall give 

written notice to the Authorized Officer of the roads intended for use in the removal of timber 

purchased under this contract, together with an estimate of the volume to be hauled over such 

roads.  The Authorized Officer shall establish an installment schedule of payment of the road 

maintenance and rockwear obligation. If it is determined by the Authorized Officer, after all 

merchantable timber has been cut and scaled, that the total maintenance and rockwear payments 

made under this contract exceed the total maintenance and rockwear payment due, such excess 

shall be returned to the Purchaser after such determination is made. 

s. In the use of the 6-3-30.0 road, Segments A and B shown on the Exhibit E, the 

Purchaser shall comply with the conditions of Right-of-Way and Road Use Agreement No. S-

975, between the United States of America and Weyerhaeuser Company.  This document is 

available for inspection at the Northwest Oregon District Office.  

1. Payment of a rockwear obligation for a total of three thousand seven hundred 

thirty-three and 91/100 dollars ($3,733.91) to Weyerhaeuser Company, payable at 

the time indicated in the License Agreement. 

https://3,733.91


   

 

   
 

 

  

 

 

 
 

 

 

   

 

    

  

 

 

 

 

 

  

 

  

  

 

 

 

 

        

     

   

         

        

       

 

  

 

 

  

 

 

  

  

Pine Crest DTR Reoffer 

ORN01-TS-2022.0111 

Page 5 of 14 

2. Prior to the use of said roads, the Purchaser shall furnish the Authorized Officer a 

properly signed copy of the executed License Agreement. 

3. Default by the Purchaser of said Right-of-Way and Road Use Agreement, or any 

License Agreement executed pursuant thereto, for failure to pay appropriate road 

use fees shall be considered a violation of this contract.  The amount of unpaid 

fees shall be considered as the amount of damage suffered by the Government as 

a result of the violation of this provision. 

t. No timber hauling shall be conducted on 6-3-30.0 road Segments A and B as 

shown on the exhibit E between October 1 of one calendar year and May 31 of the following 

calendar year, both days inclusive, or during other periods of wet soil conditions as determined 

by the Authorized Officer. 

ENVIRONMENTAL PROTECTION 

u. In addition to the requirements set forth in Sec. 26 of this contract, the Purchaser 

shall complete grass seeding, mulching or spreading of native slash on exposed soil on all 

skyline roads, ground-based skid roads, landings, and any other exposed soil caused by contract 

obligations as directed by the Authorized Officer.  Grass seed and suitable equipment to apply 

seed shall be furnished by the Purchaser. 

Seed to be supplied shall meet the following requirements: 

SPECIES RATE 

Blue wild rye (Elymus glaucus) 100% 

Oregon Certified Seed (Blue Tag) 

Purity 97% minimum 

Germination 85% minimum 

Noxious Weed Content None (Tested: None Found) 

The Purchaser shall apply grass seed uniformly on the designated areas at a rate equal to ten (10) 

pounds per acre.  Evidence of seed certification shall be furnished to the Authorized Officer prior 

to application.  Grass seed which has become wet, moldy or otherwise damaged shall not be 

provided. 

v. In addition to the requirements set forth in Sec. 26 of this contract, in order to 

reduce or prevent the spread of noxious weeds to BLM lands, all road construction, piling, and 

ground-based logging equipment including loaders shall be cleaned of all plant parts and soil 

prior to entry onto BLM lands.  Equipment shall be inspected by the Authorized Officer at a site 

approved by the Authorized Officer to verify that the equipment had been reasonably cleaned 

prior to entry onto BLM lands. 

w. Immediately following ground-based yarding activities for any operating season, 

the Purchaser shall construct water bars on ground-based skid roads and block them to vehicular 
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traffic as directed by the Authorized Officer.  The location of water bars shall be approved by the 

Authorized Officer prior to construction. 

x. The Purchaser shall immediately discontinue specified construction or harvesting 

operations upon written notice from the Authorized Officer that: 

1. threatened or endangered plants or animals protected under the Endangered 

Species Act of 1973, as amended, may be affected by the operation, and a 

determination is made that consultation or reinitiation of consultation is 

required concerning the species prior to continuing operation, or; 

2. when, in order to comply with the Endangered Species Act or to prevent 

incidental take of northern spotted owls in accordance with management 

direction in the Record of Decision (ROD) and Resource Management Plan 

(RMP), or to protect occupied marbled murrelet sites in accordance with 

management direction of the ROD and RMP, the Contracting Officer 

determines it may be necessary to modify or terminate the contract, or; 

3. federal proposed, federal candidate, Bureau sensitive or State listed species 

protected under BLM Manual 6840 - Special Status Species Management -

have been identified, and a determination is made that continued operations 

would affect the species or its habitat, or; 

4. when, in order to comply with a court order, which enjoins operations on the 

sale or otherwise requires the Bureau of Land Management to suspend 

operations, or; 

5. when, in order to comply with a court order, the Contracting Officer 

determines it may be necessary to modify or terminate the contract, or; 

6. when, in order to comply with a stay or other remedy issued by the Interior 

Board of Land Appeals (IBLA) the Contracting Officer determines it may be 

necessary to modify or terminate the contract, or; 

7. species have been discovered which were identified for protection in 

accordance with management direction established in the ROD and RMP, and 

the Contracting Officer determines that continued operations would affect the 

species or its habitat, or; 

8. when, in order to protect species which were identified for protection in 

accordance with management direction established in the ROD and RMP, the 

Contracting Officer determines it may be necessary to modify or terminate the 

contract. 

Those operations necessary for a safe removal of personnel and equipment from the Contract 

Area and those directed by the Contracting Officer, which are required in order to leave the 
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contract area in an acceptable condition, will be permitted.  Discontinued operations may be 

resumed upon receipt of written instructions and authorization by the Contracting Officer. 

During any period of suspension, the Purchaser may withdraw performance and payment bond 

coverage aside from that deemed necessary by the Authorized Officer to secure cut and/or 

removed timber for which the Bureau of Land Management has not received payment, and/or 

unfulfilled contract requirements associated with harvest operations that have already occurred 

and associated post- harvest requirements. 

In the event of a suspension period or a combination of suspension periods that exceed a total of 

thirty (30) days, the First Installment held on deposit may be temporarily reduced upon the 

written request of the Purchaser.  For the period of suspension extending beyond thirty (30) days, 

the First Installment on deposit may be reduced to five (5) percent of the First Installment 

amount listed in Sec. 3(a) of the contract. Any First Installment amount temporarily reduced may 

be refunded or transferred to another BLM contract at the request of the Purchaser. However, if 

the Purchaser has outstanding debt owing the United States, the Contracting Officer must first 

apply the amount of First Installment that could be refunded to the debt owed in accordance with 

the Debt Collection Improvement Act, as amended (31 USC 3710, et seq.). 

Upon Purchaser’s receipt of a bill for collection and written notice from the Contracting Officer 

lifting the suspension, the Purchaser shall restore the First Installment to the full amount shown 

in Sec. 3(a) of the contract within fifteen (15) days after the bill for collection is issued, subject 

to Sec. 3(i) of the contract. The Purchaser shall not resume contract operations until the First 

Installment amount is fully restored. 

In the event of a suspension period or a combination of suspension periods that exceed a total of 

thirty (30) days, the unamortized Out-of-Pocket Expenses for road or other construction required 

pursuant to Exhibit C of the contract shall be refunded or transferred to another BLM contract at 

the request of the Purchaser. Upon written notice from the Contracting Officer lifting the 

suspension, the Purchaser shall reimburse the Government the amounts refunded or transferred. 

The Purchaser may choose to pay this reimbursement at once or in installments payable at the 

same time as payments are due for the timber under the contract and in amounts approximately 

equal to the expenses associated with the timber for which payment is due. 

In the event that a court-ordered injunction results in a suspension period in which the Purchaser 

loses operating time of thirty (30) calendar days or more of the operating season during the 

contract period, the Contracting Officer shall unilaterally modify the contract based on 

reappraisal of the remaining volume as of the date that the suspension is lifted. The thirty (30) 

days can be the sum of days accruing during more than one operating season. Reappraisal may 

result in a decrease to the unit price bid per species. Reappraisal will be based on the loss of net 

volume due to the deterioration of logs during the period of delay and any associated changes in 

the amortization of logging costs per unit of volume, as determined by the Authorized Officer. 

Amortization of road construction cost over a reduced net volume will be considered as well as 

any additional move-in or logging costs caused by the delay, as determined by the Authorized 

Officer. Reappraisal will adjust Exhibit B volume and values, and will not consider changes in 

the market price of timber In the event that operating time is lost as a result of the incorporation 

of additional contract requirements, or delays due to Endangered Species Act consultation with 
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the U.S. Fish and Wildlife Service or U.S. National Marine Fisheries Service, or court-ordered 

injunctions, the Purchaser agrees that an extension of time, without reappraisal, will constitute a 

full and complete remedy for any claim that delays due to the suspension hindered performance 

of the contract or resulted in damages of any kind to the Purchaser. 

In the event that operating time is lost as a result of the incorporation of additional contract 

requirements, or delays due to Endangered Species Act consultation with the U.S. Fish and 

Wildlife Service or U.S. National Marine Fisheries Service, court-ordered injunctions, or an 

IBLA issued stay or remedy, the Purchaser agrees that an extension of time, without reappraisal, 

will constitute a full and complete remedy for any claim that delays due to the suspension 

hindered performance of the contract or resulted in damages of any kind to the Purchaser. 

The Contracting Officer may determine that it is necessary to modify the contract or terminate 

the cutting and removal rights under the contract in order to comply with the Endangered Species 

Act, prevent incidental take of northern spotted owls in accordance with the ROD and RMP, 

protect occupied marbled murrelet sites in accordance with the ROD and RMP, protect species 

that have been discovered which were identified for protection in accordance with management 

direction established in the ROD and RMP, or comply with a court order or an IBLA issued stay 

or remedy. Following the issuance of a written notice that cutting and removal rights will be 

terminated, the Purchaser will be permitted to remove timber cut under the contract, if allowed 

by the Endangered Species Act, if able to proceed without causing incidental take of northern 

spotted owls in accordance with the ROD and RMP, consistent with marbled murrelet occupied 

site protection in accordance with the ROD and RMP, if consistent with species protection in 

accordance with management direction established in the ROD and RMP, or if consistent with a 

court order or IBLA issued stay or remedy. 

In the event the contract is modified or cutting and removal rights are terminated under this 

subsection, the Purchaser agrees that the liability of the United States shall be limited to the 

actual costs incurred by the Purchaser which have not been amortized by timber removed from 

the Contract Area.  This calculation of liability shall utilize actual Purchaser costs and 

Government estimates of timber volumes.  At the Authorized Officer's request, the Purchaser 

agrees to provide documentation of the actual costs incurred in the performance of the contract.  

In addition, the Purchaser shall be released from the obligation to pay the contract price for any 

timber which is not authorized to be removed from the Contract Area. 

The Purchaser specifically and expressly waives any right to claim damages, other than those 

described in the preceding paragraphs, based on an alleged breach of any duty to the Purchaser, 

whether express or implied, in regard to the manner in which the Government defended the 

litigation which resulted in the court order affecting the operation of the contract. This waiver 

also extends to any claims based on effects on the operation of the contract that arise from 

litigation against another agency. Furthermore, the Purchaser specifically acknowledges and 

agrees that a court ruling that the Government violated the Administrative Procedures Act cannot 

be interpreted, in itself, to mean that the Government had not acted reasonably in regard to its 

duties to the Purchaser under this contract. 
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FIRE PREVENTION 

y. Primarily for purposes of fire prevention and control, the Purchaser shall, prior to 

the operation of power-driven equipment in construction or logging operations under this 

contract during the fire season or periods of fire danger, prepare a fire prevention and control 

plan to the satisfaction of the Authorized Officer. Purchaser shall take such measures for 

prevention and suppression of fire on the contract area and other adjacent Government lands 

used or traversed by Purchaser in connection with operations as are required by applicable laws 

and regulations. However, when in the opinion of the Authorized Officer, weather and other 

conditions affecting fire incidence and control make special precautions necessary to protect the 

contract area and said Government lands, Purchaser shall take such additional or other fire 

prevention and control measures as may be required by the Authorized Officer. The Purchaser 

shall comply with Oregon Department of Forestry Industrial Fire Precaution Level (IFPL) I Fire 

Season requirements. At IFPL II and III, additional fire prevention and control provisions may be 

added as determined by the Authorized Officer and specified in written instructions to the 

Purchaser to mitigate dry fuel and weather conditions. 

LOGGING RESIDUE REDUCTION 

z. In addition to the requirements of Sec. 15 of this contract, and notwithstanding the 

Purchasers satisfactory compliance with State laws and regulations regarding offsetting or 

abating the additional fire hazard created by this operation and the States willingness to release 

the Purchaser from liability for such hazard, the Purchaser shall remain responsible to the 

Government for performance of the following hazard reduction measure(s) required by this 

contract:  Perform logging residue reduction and site preparation work on approximately sixty 

(60) acres of danger tree removal area located within harvest units. The required work shall 

consist of any treatment or combination of treatments, as determined by the Authorized Officer 

and specified in writing by the Contracting Officer. The number of acres of each treatment shall 

be determined by the Authorized Officer. Prior to commencement of any operation under this 

Section of the contract, a slash disposal and pre-work conference between the purchaser’s 

representative and the Authorized Officer must be held at a location designated by the 

Authorized Officer. The number of acres of each treatment shall be determined by the 

Authorized Officer. All slash disposal shall be done in accordance with the plans developed at 

this pre-work conference. Slash, as defined for this section, shall mean all material (brush, limbs, 

tops, unmerchantable stems, and chunks) severed or knocked over as a result of purchasers 

operations under the terms of this contract. 

1. Excavator pile and burn slash within 25 feet of roads in danger tree 

removal areas. Slash shall be piled by an excavator equipped with a hydraulic thumb. 

Finished piles shall be tight and free of dirt.  

a. Unmerchantable logs greater than six (6) inches on the small end 

shall be left in place, or positioned so that they will not be burned. 

b. Machine piles shall be located as far as possible from green trees, 

snags, or unit boundaries to minimize damage. 
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c. Machine piles shall be kept free of dirt and other non-wood debris 

and constructed as compactly as possible. There should be an adequate supply of 

finer fuels located within and under the covered area of the pile to ensure ignition 

of the larger fuels. 

d. A minimum 10-foot by 10-foot cover of four (4) mil polyethylene 

shall cap each machine pile to maintain a dry ignition point. The cover shall be 

firmly fixed to each pile to hold it in place. Plastic shall be held in place with 

woody debris or tied with rope or twine. The plastic must be secured so that it is 

held in place during strong wind conditions. The Purchaser is required to furnish 

the covering materials. Covering shall be completed as directed by the Authorized 

Officer. 

e. Cutting Areas shall be piled during the same season that they are 

logged. 

f. Machine piling equipment would travel on previously used skid 

trails during dry soil conditions. In areas inaccessible from designated skid trails 

where the slope is less than 35 percent, machine piling equipment would be 

allowed one pass over a slash mat. 

g. Slash may be left on-site or distributed along slopes, when determined by 

the Authorized Officer to be appropriate to minimize soil erosion. 

2. Pile and burn landing slash within thirty (30) feet of the edge of each 

landing, all tops, broken pieces, limbs and debris more than one (1) inch in diameter at 

the large end and longer than three (3) feet in length shall be piled within fifteen (15) 

days of completion of hauling logs from that landing. Landing piles shall be kept free of 

dirt and located adjacent to roads at least twenty (20) feet from any Reserve Tree and/or 

as directed by the Authorized Officer. Upon completion of landing piling, the Purchaser 

shall prepare the landing piles for burning by securely covering each landing pile by 

securely covering each pile with four (4) mil thick polyethylene plastic film at least 20 

feet wide. Landing piles shall be 75 percent covered with the covering extending three-

quarters of the way down all sides. The plastic shall be oriented southwest to northeast. 

Pieces of burnable material shall be placed on top of the plastic to secure it from moving 

and to prevent it from blowing off during strong wind episodes. The Purchaser is required 

to furnish the covering materials. The timing of this covering work shall be in accordance 

with instructions from the Authorized Officer. No landing debris shall be dozed off the 

landing and covered with dirt. Debris which has been buried and is determined to be the 

source of holdover fire shall be excavated by the Purchaser, at the Purchaser’s expense, 

with a tractor and/or hydraulic excavator as directed by the Authorized Officer. If the 

structure of the landing piles will not permit adequate consumption of piled debris by 

burning, the Purchaser shall re-pile them at the direction of the Authorized Officer. 

aa. Notwithstanding the provisions of Sec. 15 of this contract, the Government shall 

assume all obligations for disposal or reduction of fire hazards created by Purchaser’s operations 
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on Government lands, except for burning and mop-up assistance as required herein and measures 

required in Section 42.z. The Purchaser shall, under supervision of the Authorized Officer or 

designated representative, assist in preparing units for burning, burning, mop-up, and patrol by 

furnishing, at the Purchaser’s own expense, the services of personnel and equipment on each unit 
as shown below: 

1. For Igniting, Burning, Mop-up of Piles on Units: 

a. One work leader(s) Firefighter Type 1 (FFT1) qualified according 

to National Wildfire Coordinating Group (NWCG) Wildland Fire Qualifications 

System guide, PMS 310-1 to supervise crew and equipment operations, and to 

serve as Purchaser's representative. 

b. Five-person crew Firefighter Type 2 (FFT2) qualified according to 

National Wildfire Coordination Group (NWCG) Wildland Fire Qualifications 

System guide, PMS 310-1, with sufficient fuel for burning, six (6) drip torches, 

one (1) power saw, and one (1) backpack pump, one (1) tool for each crew 

member. 

c. The crew shall arrive on the project area with radios capable of 

inter-crew communications and communication with a BLM representative at a 

ratio of one (1) radio per every five (5) crew members. 

d. All ignition and mop-up personnel will be directly supervised by a 

BLM representative. 

Aircraft and pilots used for Logging Residue Reduction or the suppression of escaped fires from 

Logging Residue Reduction operations, shall be acquired from a list of aircraft and pilots 

approved (i.e., carded for these specific activities) by the Office of Aircraft Services or the U.S. 

Forest Service. This list is available from BLM District Offices upon request. 

All listed personnel shall be physically fit, experienced and fully capable of functioning as 

required. In addition, all listed personnel shall be qualified according to the National Wildfire 

Coordinating Group (NWCG) Wildland Fire Qualification System Guide, PMS-310-1 and 

provide documentation of these qualifications. On the day of ignition all listed personnel shall be 

fluent in speaking and understanding English, clothing shall consist of long pants and long 

sleeved shirts, and be of approved aramid fabric (Nomex™ or equivalent), as well as being free 
of diesel fuel oil. All personnel shall wear lug sole boots with minimum eight (8) inch tall uppers 

that provide ankle support, approved hardhats and leather gloves.  Personnel who do not meet 

these requirements or do not have proper clothing and personal protective equipment (PPE) will 

not be allowed to participate. All listed tools and equipment shall be in good usable condition. 

All power-driven equipment shall be fully fueled and available for immediate use. During 

periods of use under this subsection, the Purchaser shall provide fuel and maintenance for all 

such power-driven equipment. 

Except as provided hereafter for fire escapement, the Purchaser shall continue the required 

assistance in mop up on each cutting unit shown on Exhibit A for seventy-two (72) hours, as 



   

 

   
 

 

 

 

 

  

 

  

  

 

 

  

 

 

 

 

 

 

 

 

 

 

  

 

 

Pine Crest DTR Reoffer 

ORN01-TS-2022.0111 

Page 12 of 14 

directed by the Authorized Officer within a five (5) day period commencing at 8:00 a.m. the day 

following the completion of ignition in that unit, or until released from such service by the 

Government, whichever occurs first. 

In event of a fire escapement, the Purchaser's personnel and equipment shall, under supervision 

of the Authorized Officer, take action to control and mop up the escaped fire until released from 

such service by the Government. If it becomes necessary to use furnished personnel and 

equipment for the suppression of a fire which escapes from the prescribed fire area for a period 

beyond the remainder of the day in which the fire escapes, then the Government shall, at its 

option: (1) reimburse the Purchaser for such additional use of personnel and equipment at wage 

rates shown in the current Administratively Determined Pay Rates for the Western Area and at 

equipment rates shown in the current Oregon-Washington Interagency Fire Fighting Equipment 

Rental Rates schedule until the Purchaser is released from such service by the Government; or 

(2) release the Purchaser from additional suppression work and assume responsibility for 

suppressing the escaped fire. 

In situations where an escaped fire is controlled and contained by an adequate fire break (i.e., 

trail, road, stream, rock formation, etc.), the Government may permit the Purchaser to remove 

personnel for that day; provided that all mop up work on the escaped fire is included with mop 

up work on the prescribed fire area. In such an event, the Purchaser must sign a statement of 

agreement to complete mop up work on all escaped fire areas concurrently with mop up work on 

the prescribed fire area. 

In case of injury to personnel or damage to equipment furnished as required by this subsection, 

liability shall be borne by the Purchaser, unless such injury or damage is caused by Government 

negligence. 

Time is of the essence in complying with this provision. In the event the Purchaser fails to 

provide the personnel and equipment required herein, the Purchaser shall be responsible for all 

additional cost incurred by the Government in disposing of slash including but not limited to the 

wages and other costs of providing federal employees and others as substitute labor force, the 

cost of providing substitute equipment and appropriate additional overhead expenses. If the 

Purchaser's failure results in a deferral of burning and new conditions necessitate additional 

personnel and equipment to accomplish the planned burn, the Purchaser also shall be responsible 

for such additional costs. 

LOG EXPORT RESTRICTION 

bb. All timber sold to the Purchaser under the terms of the contract, except exempted 

species, is restricted from export from the United States in the form of unprocessed timber, and is 

prohibited from being used as a substitute for exported private timber. For the purpose of this 

contract, unprocessed timber is defined as: (1) any logs, except those of utility grade or below, 

such as sawlogs, peeler logs; and pulp logs; (2) cants or squares to be subsequently 

remanufactured exceeding eight and three-quarters (8-3/4) inches in thickness; (3) split or round 

bolts or other roundwood not processed to standards or specifications suitable for end-product 

uses; or (4) western red cedar lumber which does not meet lumber of American Standards 
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Grades of Number 3 dimension or better, or Pacific Lumber Inspection Bureau R-List Grades of 

Number 3 Common or better.  Thus, timber manufactured into the following will be considered 

processed: (1) lumber and construction timbers, regardless of size, manufactured to standards 

and specifications suitable for end-product uses; (2) chips, pulp, and pulp products; (3) green or 

dry veneer and plywood; (4) poles and piling cut or treated for use as such; (5) cants, squares, 

and lumber cut for remanufacturing of eight and three-quarters (8-3/4) inches in thickness or 

less; or (6) shakes and shingles. 

Substitution will be determined under the definition found in 43 CFR 5400.0-5. 

The Purchaser is required to maintain and upon request to furnish the following information: 

1. Date of last export sale. 

2. Volume of timber contained in last export sale. 

3. Volume of timber exported in the past twelve (12) months from the date of last 

export sale. 

4. Volume of Federal timber purchased in the past twelve (12) months from the date 

of last export sale. 

5. Volume of timber exported in succeeding twelve (12) months from date of last 

export sale. 

6. Volume of Federal timber purchased in succeeding twelve (12) months from date 

of last export sale. 

In the event the Purchaser elects to sell any or all of the timber sold under this contract in the 

form of unprocessed timber, the Purchaser shall require each party buying, exchanging, or 

receiving such timber to execute a Form 5460-16 (Certificate as to Non-substitution and the 

Domestic Processing of Timber). The original of such certification shall be filed with the 

Authorized Officer. Additionally, when the other party is an affiliate of the Purchaser, the 

Purchaser will be required to update information under item (2) of Form 5450-17 (Export 

Determination) and file the form with the Authorized Officer. 

In the event an affiliate of the Purchaser has exported private timber within twelve (12) months 

prior to purchasing or otherwise acquiring Federal timber sold under this contract, the Purchaser 

shall, upon request, obtain from the affiliate information in the form specified by the Authorized 

Officer and furnish the information to the Authorized Officer. Prior to the termination of this 

contract, the Purchaser shall submit to the Authorized Officer Form 5460-15 (Log Scale and 

Disposition of Timber Removed Report), which shall be executed by the Purchaser. The 

purchaser shall also provide a current, interim Log Scale and Disposition of Timber Removed 

Report (Form 5460-15) upon request by the Authorized Officer at any time during the contract 

period for cutting and removal specified in Sec. 4 of this contract as amended. In addition, the 

Purchaser is required under the terms of this contract to retain for a three-year period from the 

date of termination of the contract the records of all sales or transfer of logs involving timber 

from the sale for inspection and use of the Bureau of Land Management. 

Unless otherwise authorized in writing by the Contracting Officer, the Purchaser shall brand 

clearly and legibly one end of all logs with a scaling diameter (small end inside bark) of over ten 

(10) inches, prior to the removal of timber from the contract area.  All loads of eleven (11) logs 

or more will have a minimum of ten (10) logs clearly and legibly branded on one end regardless 
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of the diameter of the logs. All logs will be branded on loads of ten (10) logs or less. One end of 

all branded logs to be processed domestically will be marked with a three (3) square inch spot of 

highway yellow paint. The Purchaser will stop trucks for accountability monitoring at mutually 

agreed upon locations when notified by the Authorized Officer. 

If multiple trailers (mule trains) are used, each bunked load shall be considered an individual 

load, and these guidelines will apply to each bunked load. If a flatbed stake trailer is used, each 

bundle will be treated as a separate load. 

At the discretion of the Contracting Officer, the Purchaser may be required to brand and paint all 

logs. Any increased costs for log branding and painting shall be the responsibility of the 

Purchaser. 

In the event of the Purchaser's noncompliance with this subsection of the contract, the 

Authorized Officer may take appropriate action as set forth in Sec. 10 of this contract. In 

addition, the Purchaser may be declared ineligible to receive future awards of Government 

timber for a period of one year. 
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UNITED STATES 

DEPARTMENT OF THE INTERIOR 

BUREAU OF LAND MANAGEMENT (BLM) 

NORTHWEST OREGON DISTRICT 

PRESALE - EXHIBIT B - Corrected 

SCALE SALE 

PURCHASE PRICE SCHEDULE AND MEASUREMENT SPECIFICATIONS 

I.  Total Actual Purchase Price - In accordance with Section 2 and 3 of the contract, the 

Purchaser agrees to pay the Government for the timber sold under the contract in accordance 

with the following schedule and measurement requirements.  Timber sold is comprised of 

Merchantable Timber, Merchantable Timber Remaining, and Other Timber as defined below.  

In the event an Extension of Time is approved, the prices per measurement unit are subject to 

readjustment (refer to Section 9 of the contract). 

Schedule of Species/Products, Measurement Units, and Prices 

Species/Products Measurement Unit Price Per Measurement Unit 

Douglas-fir MBF $101.90 

western hemlock MBF $27.30 

Biomass Green Tons $5.00 

II. Merchantable Timber - All timber which can be cut into logs, which equal or exceed the 

following specifications, shall be considered merchantable timber required to be removed 

from the contract area.  Purchaser shall pay for same in accordance with Section 3 of the 

contract at the unit prices shown in Section I of this Exhibit. 

Schedule of Material Specifications 

Species/Product 

Length 

(feet) 
Diameter 

(inches inside bark at small end) 

Net Scale 
(% of gross volume of 

any log segment) 

All 16 feet 10 inches 33% 

If Purchaser elects to remove any logs which do not meet the above minimum material 

specifications and which have not been reserved to Government in Sec. 41 of the contract, 

such logs shall be scaled in accordance with section V of this Exhibit herein and be paid for 

in accordance with Section 2 and 3 of the contract and the value in Section I of this Exhibit. 

1 
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III.  Merchantable Timber Remaining - Measurement Requirements - The remaining 

volume of any merchantable sold timber on the contract area shall be determined as provided in 

Section 3.(g). of the contract. Purchaser shall pay for same in accordance with Section 3 of the 

contract at the unit prices shown in Section I of this Exhibit. 

IV. Other Timber - If any timber is of a species not listed in Section I of this Exhibit the 

Authorized Officer shall establish volumes and values in accord with Standard BLM methods. 

V. Scaling 

A. Log Rule and Measurement - All logs shall be scaled in Eastside Scribner according to 

the Northwest Log Rules Eastside and Westside Log Scaling Handbook, as amended, or 

supplemented by BLM before the first advertisement date of the sale.  

B.  Scaling Service - A Scaling Authorization Form must be completed and approved by the 

Authorized Officer prior to beginning of hauling operations.  All sites on the Scaling 

Authorization are required to have a Log Yard Agreement with the BLM.  Log scaling 

services shall be provided and performed by BLM personnel or third-party scaling 

organizations under agreement with BLM. 

1. All logs shall be scaled and volumes determined by BLM or a certified contract scaler. 

2. The BLM scaler or contract scaler is designated to collect Eastside MBF scale data 

from all loads. 

3. All logs shall be scaled using an authorized BLM scaling method approved by the 

Authorized Officer in accordance with BLM prescribed procedures. 

C.  Defect Caused by Abnormal Delay - Scaling deductions made for rot, check or other 

defect resulting from abnormal delay in scaling caused by Purchaser shall be recorded 

separately and charged to the Purchaser in accordance with Section 3 of the contract. 

D. Log Presentation - Purchaser shall present logs so that they may be scaled in an 

economical and safe manner in accordance with the Log Yard Authorization required in 

Section V. B. of this Exhibit. 

2 



    

 

 

   

 

 

  

 

 

 

      

 

 

 

 

  
 

 
 

 
 

 
 

  

 

 

 

 

 

 

 

 

     

 

  

 

 

  

 

 

   

   

 

 

 

Pine Crest DTR Reoffer 

ORN01-TS-2022.0111 

Exhibit B 

Page 3 of 5 

E. Check Scale 

The BLM will conduct check scales using the following standards.  

Gross Scale. A variance of one and ½ percent (1.5%) in gross scale is the standard 

unless otherwise justified. 

Net scale. The allowable variance is as follows: 

Check scaler's percent defect in logs Scalers allowable variance 

0-10 percent 2 percent 

over 10 percent 0.2 * percent defect to a 

maximum of 5 percent 

Determinations as to volume of timber made by a BLM check scaler in conformance with 

the standards as set forth herein shall be final. When such checks show a variance in scale 

in excess of acceptable standards, in two or more consecutive check scales, an adjustment 

to the volume reported as scaled will be made by BLM.  Such adjustments will be made 

based on the difference between available BLM check scales and the original scale 

during the period covered by the unsatisfactory check scales.  Unless otherwise approved 

in writing by the Authorized Officer, the volume to which this difference will be applied 

will be 50 percent of the volume scaled between the last satisfactory check and the first 

unsatisfactory check, 100 percent of the volume scaled during the unsatisfactory check, 

and 50 percent of the volume between the last unsatisfactory check scale and the next 

satisfactory check scale. 

F.  Accountability 

1. Purchaser shall notify the Authorized Officer seven (7) days prior to starting or 

stopping of hauling operations performed under the contract. 

2. All logs will be painted and branded at the landing and accounted for in accordance 

with Section 42 of the contract. If Sale Area is within a State that maintains a log 

brand register, brands shall be registered with the State. Purchaser shall use assigned 

brand(s) exclusively on logs from this sale until the Authorized Officer releases the 

brand(s). 

3. Each truck driver shall obtain a load receipt and a BLM scaler receipt from the Log 

Truck Ticket Book issued by the Authorized Officer and comply with the instructions 

specified on the cover of said book. All load tickets will be marked with the cutting 

area number using a permanent marker or as directed by the Authorized Officer.  

While products are in transit, the truck driver shall display the load receipt and BLM 

scaler receipt on the bunk or wing log at the front of the load on the driver’s side.  All 

logs on each load shall be delivered to the destination listed on the woods receipt.  

3 
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The BLM scaler receipt shall be surrendered at the location of BLM scaling, the 

unloading location, or as requested by BLM. A designated area shall be identified at 

the yard scaling location for logs arriving during off hours.  Logs arriving during off 

hours shall be left on the truck or may be off loaded to the designated area. 

4. The Purchaser shall not haul logs from the contract area on weekends; Memorial Day, 

Fourth of July, Labor Day, Thanksgiving, Christmas, and New Year’s holidays; or 

outside the hours of 4:00 a.m. to 8:00 p.m. daily, unless otherwise approved in 

writing by the Authorized Officer or designated in the Approved Logging Plan. 

(Refer to Section 42 of the contract). 

5. The Purchaser shall furnish BLM a map showing the route which shall be used to 

haul logs from the timber sale area to the scaling location.  Such route shall be the 

most direct haul route between the two points, unless another route is approved by 

BLM.  The route of haul may be changed only with advance notice to and approval 

by BLM.  The haul route map shall be attached to the Approved Logging Plan. 

6. All loads will be scaled at locations listed on the Scaling Authorization as approved 

by the Authorized Officer.  Purchaser shall notify the Authorized Officer seven (7) 

days in advance to request additional scale site locations for approval on the Scaling 

Authorization.  

7. Any removal of logs from loaded trucks before being accounted for and/or scaled as 

required by the contract shall be considered a willful trespass and render the 

Purchaser liable for damages under applicable law.  Any payment made for purchase 

of such logs shall be deducted from amount due because of trespass. 

G. Scaling Lost Products - The value of lost loads shall be equal to the highest value load   

for the month in which the lost load is hauled regardless of where the highest value load is 

scaled.  If no loads have been scaled in that month, value will be determined from the 

closest month in which loads were scaled. 

VI.  Estimated Volumes and Values - The following volume estimates and calculations of 

value of timber sold are made solely as an administrative aid for determining payment amounts, 

when payments are due, the value of timber subject to any special bonding provisions, and other 

purposes specified in various portions of the contract.  The cutting areas are shown on Exhibit A 

of the contract. 

A. Merchantable Timber Volume Removed from Contract Area - The total volume of 

removed timber shall be determined using the Government’s records of scaled volumes 

of timber skidded or yarded monthly, or a shorter period if agreed to by the Purchaser and 

Government, to loading points or removed from the contract area. 

4 
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B. Merchantable Timber Not Yet Removed from Contract Area - The value of 

merchantable timber which has not been removed will be determined by multiplying the 

value per acre as shown below times the amount of acreage subject to the purpose of the 

value determination, as determined by the Authorized Officer: 

Total Estimated Purchase Price 

And/or 

Schedule of Volumes and Values for 

Merchantable Timber Not Yet Removed from Contract Area 

Cutting Area 

Total Estimated Volume 

(MBF) 

Total Estimated 

PRESALE Purchase Price 

Cutting Area 

Number 

Approximate 

Number of 

Acres 

Volume per 

Acre 

Total 

Volume 

Value per 

Acre Total Value 

1 236 9.9 2339 $1,002.66 $236,628.30 

2 14 9.5 133 $962.72 $13,478.10 

3 43 10.1 433 $1,019.17 $43,824.30 

4 13 10.2 133 $1,036.78 $13,478.10 

5 10 10.0 100 $1,011.54 $10,115.40 

6 5 13.4 67 $1,350.54 $6,752.70 

7 6 11.2 67 $1,125.45 $6,752.70 

8 3 11.3 34 $1,130.00 $3,390.00 

9 3 11.3 34 $1,130.00 $3,390.00 

Biomass 0 n/a 1 green ton n/a $5.00 

Sale Total 333 
3340 MBF 

1 green ton 
$337,814.60 

5 
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U.S. DEPT. OF THE INTERIOR 

Bureau of Land Management 

NORTHWEST OREGON DISTRICT - OREGON 

TIMBER SALE CONTRACT 

Road Number 

and Segment 

Class 

SN-

Length (Stations and Miles) 

New Construction Improvement Renovation 

6-3E-6.0 20 8.57 miles 

6-3E-30.0 16 6.84 miles 

6-3E-31.0 16 2.50 miles 

7-3E-5.05 16 0.10 miles 

7-3E-5.1 16 0.56 miles 

7-3E-5.2 16 0.16 miles 

7-3E-5.3 16 0.20 miles 

7-3E-5.0 16 0.46 miles 

7-3E-7.0 16 1.72 miles 

7-3E-8.0 16 1.91 miles 

7-3E-8.4 16 0.15 miles 

7-3E-8.5 16 0.09 miles 

7-3E-8.6 16 0.06 miles 

7-3E-8.7 16 0.14 miles 

7-3E-8.8 16 0.38 miles 

7-3E-9.3 16 0.41 miles 

7-3E-9.4 16 0.08 miles 
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GENERAL - 100 

101 - Prework Conference(s): 

A prework conference will be held prior to the start of renovation, improvement, new 

construction, surfacing, and mulching operations.  The Purchaser shall request the 

conference at least 7 days prior to the time it is to be held.  The conference will be 

attended by the Purchaser and/or his representative(s), subcontractor(s) and/or his or 

their representative(s) and the Authorized Officer and/or his representative(s). 

The purpose will be to review the required work, exhibits and specifications, and to 

establish a work schedule and a list of the Purchaser's representatives and 

subcontractor(s). 

102 - Definitions: 

AASHTO - American Association of State Highway and Transportation Officials.  

Current editions of tests and specifications. 

ASTM - American Society for Testing and Materials. 

Base Course - Surfacing structure consisting of crushed gravel or stone, crushed 

sandstone, pit run rock, bank or river-run gravels, etc., to provide support and, in the 

event no surface course is placed, the running surface for traffic load. 

BLM - Bureau of Land Management 

Borrow - Excavated material required for embankments and other portions of the 

work. 

Culvert - A pipe, pipe-arch, arch, or box structure constructed of metal, concrete, 

plastic or wood which provides an opening under the roadway primarily for the 

conveyance of liquids, pedestrians or livestock. 

Curve Widening - Widening required on inside of curves to accommodate long log 

and equipment hauling trucks. 

Embankment - A structure of soil, aggregate, or rock material placed on a prepared 

ground surface and constructed to subgrade. 

End Haul - Excavated material moved, other than by dozer, to an embankment or 

waste area to prevent sidecasting material outside of the road prism. 
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Excess Excavation - Material from the roadway in excess of that needed for 

construction of the designed roadway (waste). 

Grading - Leveling to grade, shaping and smoothing of a road subgrade; the shaping 

of roadside ditches as to grade and contour.  In some instances includes smoothing of 

the cut bank. 

Overhaul - Distance excavated material is transported in excess of the distance 

included in the cost for excavation. 

Pioneer Road - Temporary construction access built along the route of the project. 

Piping - The process by which soil particles are washed in or through pore spaces in 

drains and filters or poorly compacted fill/backfill material. 

Plans - The approved drawings, or exact reproductions thereof which show the 

locations, character, dimensions, and details of the work to be done. 

Purchaser - The individual, partnership, joint venture, or corporation contracting with 

the Government under the terms of a Timber Sale Contract and acting independently 

or through their, or its agents, employees, or contractors. 

Reasonably Close Conformity - Compliance with reasonable and customary 

manufacturing and construction tolerances where working tolerances are not 

specified. 

Roadbed - The graded portion of the road within top and side slopes, prepared as a 

foundation for the pavement structure and shoulders. 

Road Centerline - Longitudinal center of roadbed. 

Road Improvement - Work done to an existing road which improves it over its 

original design standard. 

Road Renovation - Work done to an existing road which restores it to its original 

design. 

Roadway - The portion of a road within limits of construction.  Usually from the toe 

of the fill slope to a point where the cut slope intersects natural ground line. 

Synonym - road prism. 
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GENERAL – 100 

Scarification - The process of loosening or breaking up of the surface layer of soil or 

road, usually to a specified depth. 

Shoulder - The portion of the roadbed contiguous with the traveled way designed for 

accommodation of stopped vehicles, safety, and lateral support of base and surface 

courses. 

Slope Ratio – Slope ratio equals horizontal distance: vertical distance, HD:VD 

Spalls - Flakes or chips of stone. 

Specifications - A general term applied to all directions, provisions, and requirements 

pertaining to performance of the work. 

Specific Gravity - The ratio of the density of a material to the density of water 

obtained by weighing known volumes of both items in air.  A specific gravity less 

than one implies that the material will float. 

Structures - Bridges, culverts, catch basins, retaining walls, underdrains, flumes, 

splash pads, downspouts, and other project features which may be involved in the 

work and not otherwise classified in these specifications. 

Subbase - Reinforcement of the subgrade with large particles of pitrun or crushed 

stone. Usually confined to roads having wet subgrades or subgrades with weak 

support characteristics. 

Surface Course - Top layer of a road structure consisting of finely crushed gravels or 

asphalt designed to provide a smooth running surface for traffic load. 

Subgrade - The top surface of a roadbed upon which the traveled way and shoulders 

are constructed. 

Timber - Standing trees, downed trees, or logs which can be measured in board feet. 

Traveled Way - The portion of the roadbed used for the movement of vehicles, 

exclusive of shoulders. 

Typical Cross Sections - Cross-sectional plane of a typical roadway; showing natural 

ground line and designed roadway in relation to cut and fill, through cut, and through 

fill. 
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Turnout - Extra widening of the roadbed at appropriate intervals on single-lane roads 

for passing purposes. 

102a - Tests Used in These Specifications: 

AASHTO T 11 Quantity of rock finer than No. 200 sieve. 

AASHTO T 27 Sieve analysis of fine and coarse aggregate using sieves with 

square openings; gradation. 

AASHTO T 96 Resistance to abrasion of small size coarse aggregate by use of 

the Los Angeles machine. 

This test required if requested by the Authorized Officer. 

AASHTO T 99 Relationship between soil moisture and density of soil. 

Method A - 4" mold, soil passing a No. 4 Sieve. 

25 blows/layer & 3 layers. 

Method C - 4" mold, soil passing a 3/4 inch sieve 

25 blows/layer & 3 layers. 

Method D - 6" mold, soil passing a 3/4 inches sieve. 

56 blows/layer & 3 layers. 

This test required if requested by the Authorized Officer. 

AASHTO T 210 Durability of aggregate based on resistance to produce fines. 

This test required if requested by the Authorized Officer. 

- Compaction equipment shall meet the following requirements: 

103a - Padded Drum (Tamping) Rollers. The unit shall consist of a drum with pads, be 

either self propelled or towed by a tractor, and capable of operating at a speed of 6 

mph. The drum shall be no less than 48 inches in diameter over the pads and not less 

than 60 inches in width.  The pads shall have a minimum height of 3 inches, and a 

face area of not less than 14 square inches.  The weight at drum shall be no less than 

8000 lb. 
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GENERAL – 100 

103b - (Sheepfoot) (Tamping) rollers. A tamping roller unit shall consist of two 

watertight metal drums mounted in frames in such manner as to be fully 

oscillating, together with a tractor having sufficient weight and power under 

actual working conditions to pull the roller drums at a minimum speed of 2.5 

miles per hour.  The drums shall be no less than 60 inches in diameter and no less 

than 54 inches in length, measured at the drum's surface, and shall be studded 

with tamping feet projecting not less than 7 inches from the face of the drums. 

The distance between circumferential rows of tamper feet shall be such that the 

diagonal distance from any foot to the nearest foot in each adjacent row shall be 

not more than 12 inches. The cross-sectional area of the face of each tamper foot, 

measured perpendicular to the axis of the stud, shall be not less than 5-1/2 square 

inches nor more than 8 square inches. 

The weight of the tamping-roller unit shall be such as to exert a minimum 

pressure of 250 pounds per square inch on the ground area in contact with the 

tamping feet, and the roller shall be so designed that the weight may be increased 

to exert a pressure up to 500 pounds per square inch on the ground area in contact 

with the tamping feet.  The ground pressure shall be determined by dividing the 

total weight of the roller unit, not including the weight of the tractor, by the total 

cross-sectional area of the tamping feet in one row of tamping feet parallel to the 

axis of the roller. 

103c - Smooth-wheel power rollers. Smooth-wheel power rollers shall either be 

of the 3-wheel type, weighing not less than 10 tons, or of the tandem type, 2-

wheel or 3-wheel, weighing not less than 8 tons.  Smooth-wheel roller shall 

provide compression of 325 pounds per linear inch of width of rear wheels or 

drum. 
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103e - Grid roller. A grid roller shall consist of two or more cylindrical drums 

independently mounted on a common shaft in a rigid frame.  Each drum shall have a 

minimum outside diameter of 5 feet and a minimum width of 2 feet 6 inches.  The 

overall width of the roller exclusive of frame shall be not less than 5 feet 6 inches of 

which not more than 6 inches shall be used for center spacing between two roller 

drums. The face of the drums shall have the appearance of woven open-mesh made 

by interlacing bars of not less than 1-1/4 inches nor more than 1-3/4 inches diameter 

space spaced on 4-1/2 inches to 5-1/2 inches center.  Net opening between the bars 

shall be not less than 3 inches nor more than 4 inches.  The roller shall be so 

constructed that counterweights can be used to adjust the gross weight of the roller to 

not less than 27,000 pounds.  The grid roller shall be drawn by a power unit capable 

of propelling the fully loaded roller through 6 inches of loose embankment material 

at a speed of at least 4 miles per hour. 

103f - Vibratory roller. The drum diameter shall be not less than 48 inches, the drum width 

not less than 58 inches, and have a turning radius of 15 feet or less.  Vibration 

frequency shall be regulated in steps to 1400, 1500, and 1600 vibrations per minute 

(VPM), corresponding to engine speeds of 1575, 1690, and 1800 RPM.  The 

centrifugal force developed shall be 7 tons at 1600 RPM.  It shall be activated by a 

power unit of not less than 25 horsepower.  The vibratory roller shall be self-

propelled or drawn by a vehicle of sufficient horsepower to enable the unit to travel 

through a loose layer of material at a speed ranging from 0.9 mile to 1.8 miles per 

hour, as directed by the Authorized Officer. 

The towing vehicle and roller or self-propelled unit meeting the above requirements 

shall be considered a vibratory roller unit. 

103g - Vibratory compactor. Vibratory compactors shall consist of multiple or gang-type 

compacting units or pads with a minimum variable width of 2 feet.  It shall be self-

contained and capable of compacting material as required. 

103h - Drum drive self-propelled vibratory grid roller. The unit shall consist of one 

cylindrical drum with a drum diameter of not less than 56 inches, nor more than 66 

inches and the drum width shall be 84 inches.  Vibratory frequency shall be regulated 

in seeps from 1200 to 1800 vibrations per minute (VPM), and the centrifugal force 

developed shall be at least 40,000 pounds at 1800 RPM.  The vibratory grid roller 

shall be self-propelled and have a power unit of not less than 112 horsepower.  The 

"grid" design shall be a herringbone or z-bar pattern around the circumference of the 

drum. The grid bars shall be 1 inch in height and spaced not more than 8-1/2 inches 

apart. 
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103i - Other. Compaction equipment approved by the Authorized Officer. 

- All project activities shall meet the following BMP requirements: 

105a - All heavy equipment shall be cleaned prior to initially entering or operating on BLM 

lands. The equipment shall be free of noxious weed seed, external petroleum residue, 

caked on dirt or grime, and other contaminants. Any leakage or contamination risk 

shall be corrected prior to continuing operation. An inspection by the Authorized 

Officer is required prior to beginning work. 

105b - No refueling of any heavy equipment shall be done within 100 feet of standing or 

running water. 

105c - The Purchaser and/or his representative(s), subcontractor(s) and/or his or their 

representative(s) shall comply with the following Sections of this contract in 

connection with any operations under this contract: 

Section 26 - Watershed Protection 

Section 27 - Refuse Control and Disposal of Waste Materials 

Section 28 - Storage and Handling of Hazardous Materials 
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Ditch Grading 
Fav Adv 

Depth 

3/4:1 
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1 O Compaction . 300 500 

Sale NameU.S. DEPT. OF THE INTERIOR Pine Crest DTR Reoffer EXHIBIT C 
Bureau of Land Management 

Contract No. ORNOl-TS-2022.0111NORTHWEST OREGON DISTRICT OFFICE - OREGON Sheet 10 of 38 

150: ROAD PLAN AND DETAIL SHEET 
Min Curve 

Radius Surfacing 

Road Width Gradient Clearing Width(*?) 

Base Course Surface Course 
Typical

From: Mile To:Mile Length Section REMARKS
Number Post Post Type Beyond Existing Roads (*6) 

Compact Surface Number of Minimum Compact SurfaceSubgrade Minimum Grading Number of 
Depth Type Lifts Width Depth TypeSizeWidth Width Size Lifts

Top Cut Toe Fill L R 

6-3E-30.0 0.00 6.84 6.84 6 - 16' 2' - - - - - - -

6-3E-31.0 0.00 2.5 2.5 6 - 16' 2' - - - - - - -

7-3E-5.05 0.00 0.1 0.1 6 - 16' 2' - - - - - - -

7-3E-5.l 0.00 0.56 0.56 6 - 16' 2' - - - - - - -

7-3E-5.2 0.00 0.16 0.16 6 - 16' 2' - - - - - - -

7-3E-5.3 0.00 0.2 0.2 6 - 16' 2' - - - - - - -

7-3E-5.0 0.00 0.46 0.46 6 - 16' 2' - - - - - - -

7-3E-7.0 0.00 1.72 1.72 6 - 16' 2' - - - - - - -

7-3E-8.0 0.00 1.91 1.91 6 - 16' 2' - - - - - - -

7-3E-8.4 0.00 0.15 0.15 6 - 16' 2' - - - - - - -

7-3E-8.5 0.00 0.09 0.09 6 - 16' 2' - - - - - - -

7-3E-8.6 0.00 0.06 0.06 6 - 16' 2' - - - - - - -

7-3E-8.7 0.00 0.14 0.14 6 - 16' 2' - - - - - - -

7-3E-8.8 0.00 0.38 0.38 6 - 16' 2' - - - - - - -

7-3E-9.3 0.00 0.41 0.41 6 - 16' 2' - - - - - - -

7-3E-9.4 0.00 0.08 0.08 6 - 16' 2' - - - - - - -

.1., Cut slope *NOTES_1_,1 

1. Extra subarade widths .3__ %-3. % Fill slope Add to each shoulder: 1 foot for fills of 1 to 
6 feet. Widen inside or outside shoulder of 

Sub.9.rade width 
Fill slope id, tight curves as needed for log trucks to Subgrade width maneuver, with tires remaining on roadbed. 

Sub,arade width �:1 Type3
Type 1 Type2 Typical Grading Section Type4 2. Backslopes

Typical Grading Section Typical Surfacing Section Outsloped Typical Surfacing Section Materials Cut slopes Fill slopes 
lnsloped Outsloped Solid rock 1/2:1 Angle of repose lnsloped 

- - - - -

- - - - -

- - - - -

- - - - -

- - - - -

- - - - -

- - - - -

- - - - -

- - - - -

- - - - -

- - - - -

- - - - -

- - - - -

- - - - -

- - - - -

- - - - -

4. Ilmlllllm.
Width shall be 10 feet in addition to the 
subgrade width, with lengths as shown on this 
plan, or as directed by the Authorized Officer. 

5. � 

Turnouts, curve widening, and the first 50 feet 
of all road aprons shall be surfaced, for all road 
stations requiring surfacing, as listed above, 

100 cu yd 3" spot rock, 100 cu yd 1.5'' 
spot rock 

150 cu yd 3" spot rock 

I 00 cu yd 3" spot rock and 300 cu yd 
1 .5'' to cover all spurs in system 

100 cu yd 3" spot rock 

100 cu yd 3" spot rock 

20 cu yd 3" spot rock 

20 cu yd 3" spot rock 

20 cu yd 3" spot rock 

20 cu yd 3" spot rock 

50 cu yd 3" spot rock 

10 cu yd 3" spot rock 

Soft rock and shale 
Common 

1:1 and as directed by the Authorized Officer. 
6. Clearing width 25 ft. NOTE: TYPE 1 through 4 TYPICAL SECTIONS not to be used where grade exceeds 6% 200

Slopes under 55% 1 :1 1-1/2:1
Slopes over 55% 

Ditches ¢:! Note: 

See Section 25 ft. taper 
25ft.min. 1-1/2:1 

Full bench construction is required on side 

1-1 /2: 1 7. As posted and painted for Right-of-Way, and as 
required in Section 2100 of this contract. 

8. Grading (Renovation) .1., Cut slope 
3:1 slope from subgrade. 

Course width 
SOODepth may be exceeded See Section slopes exceeding 60%. 

length Slope Ratio = Horizontal Distance:Vertical Distance (HD:VD) 9. Drainage 400 

Minimum Top Turnoutto obtain required drainage. 
10 

Shoulder slope 
See Section Crown shall be 3% 

Crown shall be 3% 

..2....:1 
3. Surface type Grading Culvert site aggregate, as designated in 

Section 400 of this contract, does not fulfill any Fill slope 
Subgrade width -PRR Pit run rock C 1 1/2" minus 

Sub rade width GRR - Grid rolled rock D 1" minus (surface requirements as listed above for full lifts of ld,1 Roadway 
25 ft. taper SRN - Screened rock E - 3/4" minus course) surface or base applications. 
25 ft. min. 

Typical Surfacing Section course) ----- and ---

Ditch_l__ft. 
min. width Ditch_f_ft. JRR - Jaw run rock min. width 

ABC - Aggr. base course A 3" minus Types ....Eb8!::L
Typical Truck 2" minus ASC Aggr. surface course 

WC - Wood chips 
B (baseType 6 Typical Grading Section 

w /Ditch 
PLAN -

See SectionsTurnaround Typ_ical Turnout C 3" 
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CLEARING AND GRUBBING - 200 

201 - This work shall consist of clearing, grubbing, removing and disposing of vegetation, 

debris, surface objects, and protruding obstructions within the clearing limits in 

accordance with these specifications and conforming to the lines, grades, dimensions 

and typical cross sections shown on the plans and as staked on the ground. 

202 - Where clearing limits have not been staked, established by these specifications or 

shown on the plans, the limits shall extend 4 feet back of the top of the cut slope and 

4 feet out from the toe of the fill slope. 

202a - Where clearing limits for structures have not been staked or shown on the plans, the 

limits shall extend 10 feet out from the outside edge of the structure. 

203 - Clearing shall consist of the removal and disposal of trees, logs, rotten material, 

brush, and other vegetative materials and surface objects in accordance with these 

specifications and within the limits established for clearing as specified under 

Subsections 202, and 202a, as shown on the plans, and as staked on the ground 

and/or as posted. 

203b - Standing trees and snags to be cleared shall be felled within the limits established for 

clearing unless otherwise authorized. 

204 - Grubbing shall consist of the removal and disposal of stumps, roots, and other wood 

material embedded in the ground and protruding obstacles remaining as a result of 

the clearing operation and in accordance with Subsections 204a, and 204c between 

the top of the cut slope and the toe of the fill slope. 

204a - Stumps, including those overhanging cut banks, shall be removed within the required 

excavation limits. 

204c - On excavated areas, roots and embedded wood shall be removed to a depth not less 

than 6 inches below the subgrade. 

205 - Clearing and grubbing debris shall not be placed or permitted to remain in or under 

road embankment sections. Such debris will, however, be permitted to remain under 

waste material from full-bench construction on steep side slopes. 

210 - Disposal of clearing and grubbing debris shall be by scattering over government 

owned lands outside of established clearing limits in a manner acceptable to the 

Authorized Officer.  The areas for such scattering shall have the prior approval of the 

Authorized Officer. 
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CLEARING AND GRUBBING - 200 

210a - Disposal of clearing and grubbing debris shall be by piling on government lands 

outside of established clearing limits in an area and in a manner acceptable to the 

Authorized Officer, when accumulations are too great to scatter. 

210b - Disposal of clearing and grubbing debris, stumps and cull logs on non-government 

property by scattering this material outside of clearing limits will not be permitted 

unless the Purchaser obtains a written permit, or other approved documentation, from 

the property owner on whose property the disposal is to be made.  The Purchaser 

shall furnish the Authorized Officer a certified copy of the permit and a written 

release from the property owner absolving the Government from responsibilities in 

connection with the disposal of debris on said property. 

212 - No grading will be permitted prior to completion and approval by the Authorized 

Officer of the required clearing and grubbing work, except that stump grubbing may 

proceed with the excavation of the road prism. 

213 - No clearing or grubbing debris shall be left lodged against standing trees or 

otherwise impede tree felling on any trees within the existing stands adjacent to the 

road construction. 

EXCAVATION AND EMBANKMENT - 300 

301 - This work shall consist of excavating, overhaul, placement of embankments, 

backfilling, borrowing, leveling, ditching, grading, insloping, outsloping, crowning 

and scarification of the subgrade, compaction, disposal of excess and unsuitable 

materials, and other earth-moving work in accordance with these specifications and 

conforming to the lines, grades, dimensions, and typical cross sections shown on the 

plans. 

302 - Excavation shall also consist of the excavation of road and landing cut sections, 

borrow sites, backfilling, leveling, ditching, grading, compaction, and other earth 

moving work necessary for the construction of the roadway in accordance with these 

specifications and conforming to the lines, grades, dimensions, and typical cross 

sections shown on the plans. 

303 - Suitable material removed from the excavation shall be used in the formation of 

embankment subgrade, shoulders, slopes, bedding, backfill for structures, and for 

other purposes as shown on the plans. 
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EXCAVATION AND EMBANKMENT - 300 

304 - Borrow shall consist of suitable material required for the construction of 

embankments or for other portions of the work; such material shall be obtained from 

sources selected by the Purchaser at his option and approved by the Authorized 

Officer. 

305 - Embankment construction shall consist of the placement of excavated and borrowed 

materials, backfilling, leveling, grading, compaction, and other earth-moving work 

necessary for the construction of the roadway and landings in accordance with these 

specifications and conforming to the lines, grades, dimensions, and typical cross 

sections shown on the plans. 

305a - Material used in the construction of embankment sections shall be free of stumps, 

cull logs, brush, muck, sod, roots, frozen material and other deleterious materials and 

shall be placed and compacted as specified. 

305b - Embankment materials shall be placed in successive parallel layers on areas cleared 

of stumps, cull logs, brush, sod, and other vegetative and deleterious materials, 

except as provided under Subsection 204.  Roadway embankments of earth material 

shall be placed in horizontal layers not exceeding 12 inches in depth. 

306 - Layers of embankment, selected borrow, final subgrade, and selected roadway 

excavation material as specified under Subsections 305a, and 305b shall be 

moistened or dried to uniform optimum moisture content suitable for maximum 

density and compacted to full width with compacting equipment conforming to 

requirements of Subsections 103f, 103g and 103i. 

306e - The final subgrade, including landings, shall be compacted to full width with 

compacting equipment conforming to the requirements of Subsections 103f, 103g, 

and 103i until visible displacement ceases. 

308 - In the case of rock fills, placement of material in layers is not required and such 

material may be placed by end-dumping or other methods approved by the 

Authorized Officer provided that the rock shall be reasonably prevented from 

escaping beyond the embankment toe. 

313 - In cut areas where solid rock is encountered at, or near subgrade, the rock shall be 

excavated to a minimum depth of 6 inches below subgrade elevation and the 

excavated area backfilled with suitable material.  The backfill material shall be 

processed to the optimum moisture content suitable for maximum density and 

compacted to full width in accordance with the requirements of Subsection 306e. 



 

   

 

    

 

  

 

  

  

 

 

  

 

  

 

 

  

 

 

 

 

  

 

 

  

 

 

 

  

  

 

 

   

 

 

 

 

 

   

  

 

  

  

  

Exhibit C 

Pine Crest DTR Reoffer 

ORN01-TS-2022.0111 

Sheet 14 of 38 

EXCAVATION AND EMBANKMENT - 300 

314 - When heavy clays, muck, clay shale, or other deleterious material for forming the 

roadbed is encountered in cuts at subgrade, it shall be excavated to a minimum depth 

of 2 feet below the subgrade elevation and the excavated area backfilled with a 

selected borrow material approved by the Authorized Officer.  The backfill material 

shall be uniformly moistened or dried to the optimum moisture content suitable for 

maximum density in accordance with the requirements of subsection 306.  

Unsuitable material shall be disposed of as directed by the Authorized Officer. 

316 - Borrow material from sources selected at the Purchaser's option shall be inspected 

and approved in writing by the Authorized Officer prior to placement. 

318 - Selected borrow or selected roadway excavation material shall be uniformly spread 

on the roadbed in lifts not to exceed 8 inches in depth until the required thickness 

shown on the plans is attained. 

Each layer shall be uniformly moistened or dried to the optimum moisture content 

suitable for maximum density and compacted to full width in accordance with the 

requirements of Subsection 306. 

320 - Ditches shall conform to the slope, grade, dimensions, and shape of the required 

cross section shown on the Section 150 sheet. Roots, stumps, rocks, and other 

projections shall be removed to form smooth, even slopes. 

321 - Excess excavated, unsuitable, or slide materials shall not be disposed of on areas 

where the material will encroach on a stream course or other body of water.  Such 

materials shall be disposed of in accordance with Subsection 321c. 

321c - End-dumping will be permitted for the placement of excess materials under 

Subsection 321 in designated disposal areas or within areas approved by the 

Authorized Officer.  Watering, rolling, and placement in layers is (not) required.  

Materials placed shall be sloped, shaped, and otherwise brought to a neat and sightly 

condition acceptable to the Authorized Officer. Exposed soils must be seeded and 

mulched in accordance with Section 1800 of this Contract. 

324 - Excavated material shall not be allowed to cover boles of standing trees to a depth in 

excess of 2 feet on the uphill side. 

327 - The finished grading shall be approved by the Authorized Officer in segments or for 

the total project.  The Purchaser shall give the Authorized Officer 3 days notice prior 

to final inspection of the grading operations. 
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RENOVATION OF EXISTING ROADS - 500 

501 - This work shall consist of reconditioning and preparing the roadbed and shoulders, 

minor excavation and/or embankment, cleaning and shaping drainage ditches, 

trimming vegetation from cut and embankment slopes, and cleaning and repairing 

drainage structures of existing roads in accordance with these specifications and as 

shown on the plans. 

501a - This work shall include the removal and disposal of slides in accordance with these 

specifications. 

502 - The existing road surface shall be bladed and shaped to the lines, grades, dimensions, 

and typical cross sections shown on the plans at the following locations: 

Road No. From Sta./M.P. To Sta./M.P. 

6-3E-30.0 0.00 mile 3.00 mile 

6-3E-31.0 0.00 mile 2.50 mile 

7-3E-5.3 0.00 mile 0.10 mile 

7-3E-5.05 0.00 mile 0.10 mile 

7-3E-5.0 0.00 mile 0.46 mile 

7-3E-7.0 0.00 mile 1.72 mile 

7-3E-8.0 0.00 mile 1.52 mile 

7-3E-8.8 0.00 mile 0.38 mile 

7-3E-9.3 0.00 mile 0.41 mile 

7-3E-9.4 0.00 mile 0.08 mile 
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RENOVATION OF EXISTING ROADS - 500 

502a - Rocks larger than 6 inches in maximum dimension shall be removed from the 

scarified layers of the roadbed.  Material so removed will not be permitted to remain 

on road shoulders or in ditches. 

504 - Existing road surfaces shall be uniformly moistened or dried to the optimum 

moisture content suitable for maximum density and compacted to full width with 

equipment conforming to requirements of Subsections 103f, and 103i, until visible 

displacement ceases, generally 4 stations per hour. 

506 - The inlet end of existing drainage structures shall be cleared of vegetative debris and 

boulders that are of sufficient size to obstruct normal stream flow.  Pipe inverts shall 

be cleared of sediment and other debris lodged in the barrel of the pipe.  The outflow 

area of pipe structures shall be cleared of rock and vegetative obstructions which will 

impede the structure's designed outflow configuration.  Catch basins shall conform to 

the lines, grade, dimensions, and typical diagram shown on the plans. 

508 - Vegetation encroaching on the roadbed and the drainage ditches of existing roads 

shall be removed by cutting and disposed of in accordance with Subsection 2100 of 

these specifications. 

509 - The finished grading shall be approved by the Authorized Officer.  The Purchaser 

shall give the Authorized Officer 3 days notice prior to final inspection of the 

grading operations. 

WATERING - 600 

601 - This work shall consist of furnishing and applying water required for the compaction 

of embankments, roadbeds, backfills, base courses, surface courses, finishing and 

reconditioning of existing roadbeds, or for other uses in accordance with these 

specifications. 

602 - Water, when needed for compaction shall be applied at the locations, in the amounts, 

and during the hours as directed by the Authorized Officer.  Amounts of water to be 

provided will be the minimum needed to properly execute the compaction 

requirements in conformance with these specifications. 

603 - Water trucks used in this work shall be equipped with a distributing device of ample 

capacity and of such design as to ensure uniform application of water on the roadbed. 
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WATERING - 600 

604 - Water required under these specifications is subject to applicable State water 

regulations.  

605 - The Purchaser shall secure the necessary water permits for use of water source(s) 

selected by the Purchaser and approved by the Authorized Officer. 

AGGREGATE BASE COURSE - 1000 

CRUSHED ROCK MATERIAL 

1001 - This work shall consist of furnishing, hauling, and placing one or more lifts of 

crushed rock material on roadbeds, turnouts and landings approved for placing 

crushed rock material, in accordance with these specifications and conforming to the 

dimensions and typical cross sections shown on the Section 150 plans. Material not 

conforming to these specifications will be rejected, and shall be removed from the 

road. 

1002a - Crushed rock materials may be obtained from commercial sources selected by the 

Purchaser at his option and expense providing that the rock materials selected comply 

with the specifications in this section. 

1003 - Crushed rock material produced from gravel shall have 2 manufactured fractured 

faces on 65 percent, by weight, of the material retained on the No. 4 sieve. 

1004 - Crushed rock materials shall consist of hard durable rock fragments conforming to the 

following gradation requirements: 



 

   

 

    

 

 

 

  

 

  

  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

          

         

         

         

         

         

         

         

         

         

         

         

         

         

 

 

Exhibit C 

Pine Crest DTR Reoffer 

ORN01-TS-2022.0111 

Sheet 18 of 38 

TABLE 1004 

AGGREGATE BASE COURSE 

CRUSHED ROCK MATERIAL 

Percentage by Weight Passing Square Mesh Sieves 

(AASHTO T 11 & T 27) 

GRADATION 

Sieve 

Designation A B C D F G H JRR 

(6) -inch - - - - - - - 100 

3-inch 100 - 100 - 100 - - -

2-inch 90-95 100 - 100 65-95 100 100 -

1½-inch - 90-95 - - - - - -

1-inch 45-75 50-90 - - - 50-85 60-90 -

3/4-inch - - - - 28-70 - - -

½-inch - - - - - 27-60 44-70 -

3/8-inch - - - - - - - -

No. 4 15-45 15-50 - - 10-35 15-40 28-50 -

No. 8 - - - - - - 20-41 -

No. 10 - - - - - - - -

No. 30 - - - - 5-22 8-26 9-26 -

No. 40 5-25 5-25 - - - - - -

No. 200 2-15 2-15 - - 3-10 3-12 3-12 -



 

   

 

    

 

  

  

 

     

 

 

  

 

 

  

 

 

  

 

 

 

 

    

 

 

   

 

  

 

 

  

 

   

 

  

Exhibit C 

Pine Crest DTR Reoffer 

ORN01-TS-2022.0111 

Sheet 19 of 38 

AGGREGATE BASE COURSE - 1000 

CRUSHED ROCK MATERIAL 

1004a - The Purchaser shall be required to take 1 sample of each 2,000 cubic yards of crushed 

rock material produced, using approved AASHTO sampling procedures.  The 

Purchaser shall submit samples to a certified lab or shall perform testing for gradation 

requirements using ASHTO T 11 and AASHTO T 27 testing procedures.  Prior to 

testing, each sample shall be split, making one-half of the samples with proper 

identification available for testing by the Authorized Officer.  Each sample and the 

results of Purchaser testing shall be made available to the Authorized Officer within 

24 hours of sampling.  The Purchaser shall provide test results for the first 500 cubic 

yards produced prior to commencing production crushing and hauling. 

1008 - If additional binder or filler is necessary in order to meet the grading or plasticity 

requirements, or for satisfactory bonding of the material, it shall be uniformly blended 

with the crushed rock material at the crushing and screening plant prior to placing on 

the road, unless otherwise agreed.  The material for such purposes shall be obtained 

from sources approved by the Authorized Officer and shall be free from stones, 

vegetative matter, and other deleterious materials. 

1008a - Each layer of crushed rock material shall be thoroughly mixed on the roadbed by 

alternately blading, to full depth, until a uniform mixture has been obtained.  The 

mixture shall then be spread to full width.  When completed, the spreading shall 

produce a surface which is smooth, presents uniform shoulder lines, and conforms to 

the specified cross section. 

1009 - The roadbed, as shaped and compacted under Sections 300 and 500 of these 

specifications, shall be approved by the Authorized Officer prior to placement of 

crushed rock materials.  Notification for final inspection prior to rocking shall be 72 

hours prior to that inspection and shall be 7 days prior to start of rocking operations. 

1010 - Crushed rock materials shall be placed and processed on the approved roadbed in 

accordance with these specifications and conforming to the lines, grades, dimensions, 

and typical cross sections shown on the plans, and compacted in layers not to exceed 

6 inches in depth.  When more than one layer is required, each shall be shaped, 

processed, compacted, and approved by the Authorized officer before the succeeding 

layer is placed.  Irregularities or depressions that develop during compaction of the 

top layer shall be corrected by loosening the material at these places and adding or 

removing crushed rock material until the surface is smooth and uniform. 

1010a - Crushed rock material used to repair or reinforce soft, muddy, frozen, yielding, or 

rutted roadbed shall not be construed as surfacing under this specification. 
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AGGREGATE BASE COURSE - 1000 

CRUSHED ROCK MATERIAL 

1012 - Each layer of crushed rock material for base shall be placed, processed, shaped, 

moistened or dried to uniform moisture content suitable for maximum compaction, 

and compacted to full width by compaction equipment conforming to the 

requirements of Subsection 103f and 103i. Minimum compaction shall be deemed 

adequate when the surface can withstand five passes of a truck, with H-20 loading 

without appreciable deformation. 

AGGREGATE SURFACE COURSE - 1200 

CRUSHED ROCK MATERIAL 

1201 - This work shall consist of furnishing, hauling, and placing one or more layers of 

crushed rock material on roadbeds and base courses approved for placing crushed 

rock material in accordance with these specifications and conforming to the 

dimensions and typical cross sections shown on the plans.  Material not conforming 

to these specifications will be rejected and shall be removed from the road at the 

purchaser’s expense. 

1202a - Crushed rock materials used in this work may be obtained from commercial sources 

selected by the Purchaser at his option and expense, providing the rock materials 

furnished comply with the specifications. 

1203 - When crushed rock material is produced from gravel, not less than 65 percent by 

weight of the particles retained on the No. 4 sieve will have 2 manufactured fractured 

faces.  If necessary, to meet the above requirements or to eliminate an excess of filler, 

the gravel shall be screened before crushing. 

1204 - Crushed rock material shall consist of hard durable rock fragments conforming to the 

following gradation requirements: 
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TABLE 1204 

AGGREGATE SURFACE COURSE 

CRUSHED ROCK MATERIAL 

Percentage by weight passing square mesh sieves 

AASHTO T 11 & T 27 

GRADATION 

Sieve 

Designation 

C C-1 D D-1 E E-1 

1-1/2-inch 100 100 - - - -

1-inch - - 100 100 - -

3/4-inch 50-90 60-90 - 70-98 100 100 

1/2-inch - - - - - 70-98 

No. 4 25-50 30-55 30-60 36-60 40-75 44-70 

No. 8 - 22-43 - 25-47 - 30-54 

No. 30 - 11-27 - 12-31 - 15-34 

No. 40 5-25 - 5-30 - 5-35 -

No. 200 2-15 3-15 3-15 3-15 2-15 3-15 
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AGGREGATE SURFACE COURSE - 1200 

CRUSHED ROCK MATERIAL 

1204a - The Purchaser shall be required to take one sample for each 1,000 cubic yards of 

crushed rock material to be utilized using AASHTO sampling procedures.  The 

Purchaser shall submit samples to a certified lab or perform testing for gradation 

requirements using AASHTO T 11 and AASHTO T 27 testing procedures.  Prior to 

testing, each sample shall be split, making one half of the sample, with proper 

identification, available for testing by the Authorized Officer.  Each sample and the 

results of Purchaser testing shall be made available to the Authorized Officer within 

24 hours of sampling.  The Purchaser shall provide test results for the first 500 cubic 

yards produced prior to commencing production crushing and hauling. 

1205 - Crushed rock material shall not exceed 35 percent loss as determined by AASHTO T 

96. 

1206 - Crushed rock material shall show a durability value of not less than 35 as determined 

by AASHTO T210. 

1208 - If additional binder or filler material is necessary to meet the grading or plasticity 

requirements or for satisfactory bonding of the material, it shall be uniformly blended 

with the crushed rock material at the crushing and screening plant prior to placing on 

the road, unless otherwise agreed.  The material for such purposes shall be obtained 

from sources approved by the Authorized Officer and shall be free from stones, 

vegetative matter, and other deleterious materials. 

1208a - Each layer of crushed rock material shall be thoroughly mixed on the roadbed by 

alternately blading, to full depth, until a uniform mixture has been obtained.  The 

mixture shall then be spread to full width.  When completed, the spreading shall 

produce a surface which is smooth, presents uniform shoulder lines, and conforms to 

the specified cross section. 

1209 - Shaping and compacting of roadbed and base course shall be completed and 

approved, prior to placing crushed rock material, in accordance to the requirements of 

Subsections 300 and 500 for placing on the roadbed and landings and Subsection 

1000 for placing on the base course.  Notification for final inspection prior to rocking 

shall be 7 days prior to the inspection and shall be 10 days prior to start of surfacing 

operations. 
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AGGREGATE SURFACE COURSE - 1200 

CRUSHED ROCK MATERIAL 

1210 - Crushed rock material conforming to the requirements of these specifications shall be 

placed on the approved roadbed, landings, and base course in accordance with these 

specifications and conforming to the lines, grades, dimensions, and typical cross 

sections shown on the plans.  Compacted layers shall not exceed 4 inches in depth.  

When more than one layer is required, each shall be shaped, processed, compacted, 

and approved by the Authorized Officer before the succeeding layer is placed.  

Irregularities or depressions that develop during compaction of the top layer shall be 

corrected by loosening the material at these places and then adding or removing 

crushed rock material until the surface is smooth and uniform. 

1210a - Crushed rock material used to repair or reinforce soft, muddy, frozen, yielding, or 

rutted roadbed shall not be construed, as surfacing required by this specification. 

1212 - Each layer of crushed rock material placed, processed, and shaped as specified shall 

be moistened or dried to a uniform moisture content suitable for maximum 

compaction and compacted to full width by compacting equipment conforming to the 

requirements of Subsection 103f.  Minimum compaction shall be 1 hour of 

continuous compacting for each 6 stations, or fraction thereof.  

EROSION CONTROL - 1700 

1701 - This work shall consist of measures to control soil erosion or water pollution during 

the construction operation through the use of berms, dikes, dams, sediment basins, 

fiber mats, netting, gravel, mulches, grasses, slope drains and other erosion control 

devices or methods in accordance with these specifications and conforming to the 

lines, grades, dimensions and typical cross sections shown on the plans. 

1704 - The erosion control provisions specified under this Subsection shall be coordinated 

with the Soil Stabilization requirements of section 1800. 

1705 - The surface area of erodible earth material exposed at any one time by clearing and 

grubbing shall not exceed 4000 square feet after September 15, without prior 

approval by the Authorized Officer. 

1706 - The surface area of erodible earth material exposed at one time by excavation, 

borrow, or fill within the right-of-way shall not exceed 4000 square feet after 

September 15, without prior approval by the Authorized Officer. 
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EROSION CONTROL - 1700 

The Purchaser shall provide erosion control measures for reconstructed ditches on 

steep grades which includes but is not limited to, dumped stone, jute mesh, sod, or 

check dams consisting of stone. Width of protective lining or dam should extend far 

enough up the ditch slopes to effectively contain the runoff and prevent erosion and 

washout at the edges and prevent sediment from reaching live water. 

1801 

1802 

-

-

SOIL STABILIZATION - 1800 

This work shall consist of seeding and mulching on designated cuts, fills, borrow 

sites, disposal sites, special areas, and any other disturbed areas in accordance with 

these specifications and as shown on the plans.  This work is required for road 

acceptance under Section 18 of this contract. 

Soil stabilization work consisting of seeding and mulching shall be performed on 

existing roads and designated locations in accordance with these specifications, at the 

following locations: 
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SOIL STABILIZATION - 1800 

1803 - Soil stabilization work as specified under Subsections 1802 shall be performed during 

the following seasonal periods: 

From:  April 15 

From:  September 30 

To: May 15 

To: October 31 

The Authorized Officer may modify the above seasonal dates to conform to existing 

weather conditions and changes in the construction schedule. 

1804 - The Purchaser shall furnish the following species of grass seed meeting 

corresponding germination, purity, and weed-content requirements: 

Species Germination 

Min. % 

Purity 

Min. % 

Crop and Weed Content 

Max. % 

Noxious Weed Content 

Max % 

Red Fescue 85% 97% 0% 0% 

Furnished seed shall meet or exceed the factors in the above table. Furnished seed 
shall be sown at a rate equal to 10 pounds per acre. Prior to applying seed, the 
contractor will supply the BLM with the seed label showing testing results. 

If seed is not available that meets the factors in the above table, the project area 
would be sown with seed approved by the resource area botanist.  Prior to applying 
seed, the contractor will supply the BLM with the seed label showing testing results. 

1806a - Additional soil stabilization work consisting of seeding and mulching, may be 

required at the option of the Authorized Officer.  Providing the additional 

stabilization is not due to Purchaser negligence as specified in Sec. 12 of the contract, 

a reduction in the total purchased price shall be made to offset the cost of furnishing 

and applying such additional stabilization material.  Cost shall be based upon the unit 

price set forth in the current BLM Timber Appraisal Production Cost Schedule. 

1808 - Mulch materials conforming to the requirements of Subsections 1808a shall be 

furnished by the Purchaser and applied in accordance with Subsection 1812. 

1808a - Straw mulch shall be certified weed free from commercial grain fields and native 

grass fields. Straw mulch shall be from oats, wheat, rye, or other approved grain crops 

which are free from mold, or other objectionable materials.  Straw mulch shall be in 

an air-dry condition and suitable for placement. 
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SOIL STABILIZATION - 1800 

1809 - Mulch material shall be delivered to the work area in a dry state.  Material found to be 

wet will not be accepted.  Material to be used in the mulching operation may be 

stockpiled along the road designated for treatment provided that it is maintained in a 

dry state and has the approval of the Authorized Officer. 

1810 - Bulk mulching material required under these specifications shall be delivered to the 

work area bound either by twine, string or hemp rope.  Wire binding will not be 

permitted. 

1814 - The Purchaser may reduce the application rate on partially covered slopes and refrain 

from application on areas already well stocked with grass, or on rock surfaces, as 

determined by the Authorized Officer. 

1815 - The seed and mulch materials shall be placed by the dry method in accordance with 

the requirements set forth in Subsection 1815b. 

1815b - Dry Method - Blowers, mechanical seeders, seed drills, landscape seeders, cultipaker 

seeders, fertilizer spreaders or other approved mechanical seeding equipment may be 

used when seed and fertilizer are to be applied in dry form. 

1818 - At the beginning of each day's operation, a measured area will be seeded and mulched 

to assure uniform application. 

1819 - The maximum distance to be seeded and mulched from the road centerline shall be 

100 feet for the cut slopes and 150 feet for the fill slopes. 

1820 - The Purchaser shall notify the Authorized Officer at least 3 days in advance of date 

he intends to commence the specified soil stabilization work. 

1822 - Mulch that collects at the end of culverts or accumulates to excessive depths on the 

slopes shall be evenly spread by hand methods, as directed by the Authorized Officer. 

1823 - No materials shall be applied when wind velocities would prevent a uniform 

application of the mix or slurry or when winds would drift the mix or slurry spray 

outside of the designated treatment area. 

1826 - Twine, rope, sacks, and other debris resulting from the soil-stabilization operation 

shall be picked up and disposed of to the satisfaction of the Authorized Officer. 
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ROADSIDE BRUSHING - 2100 

2101 - This work shall consist of the removal of vegetation from the road prism - variable 

distance, and inside curves in accordance with these specifications and conforming to 

the lines, grades, dimensions, and typical cross sections shown on the Roadside 

Brushing Detail Sheet of this exhibit, at designated locations as shown in the plans. 

2102 - Roadside brushing may be performed mechanically with self powered, self-propelled 

equipment or manually with hand tools, including chain saws. 

2103 - Vegetation, cut manually or mechanically, less than 6 inches in diameter at 

D.B.H.O.B., shall be cut to a maximum height of 3 inches above the ground surface 

or above obstructions such as rocks or stumps, on cut and fill slopes. All limbs below 

the 3 inch area will be severed from the trunk. 

2103a - Vegetation shall be cut and removed from the road bed between the outside shoulders 

and the ditch centerline and such vegetation shall be cut to a maximum height of 1 

inch above the ground and running surface.  Limbs below the 1 inch area will be 

severed from the trunk.  Sharp pointed ends will not be permitted.  Cuts shall be 

parallel to the ground line or running surface. 

2104 - Trees in excess of 6 inches in diameter at D.B.H.O.B. shall be limbed, so that no 

limbs extend into the treated area or over the roadbed to a height of 14 feet above the 

running surface of the roadway on cut and fill slopes, within the road prism-variable 

distance.  Limbs shall be cut to within 1 inch of the trunk to produce a smooth vertical 

face.  Removal of trees larger than 6 inches in diameter for sight distance or safety 

may be directed by the Authorized Officer. 

2105 - Vegetation that is outside of the road prism-variable distance that protrudes into the 

road prism and within 14 feet in elevation above the running surface shall be cut, to 

within 1 inch of the trunk to produce a smooth vertical face. 

2106 - Vegetative growth capable of growing 1 foot in height or higher shall be cut, within 

the road prism-variable distance or as directed by the Authorized Officer. 

2107 - Inside curves shall be brushed out for a sight distance of 200 feet chord distance or a 

middle ordinate distance of 25 feet whichever is achieved first.  Overhanging limbs 

and vegetation in excess of 1 foot in height shall be cut within these areas. 

2108 - Self-propelled equipment shall not be permitted on cut and fill slopes or in ditches. 
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ROADSIDE BRUSHING - 2100 

2109 - Debris resulting from this operation shall be scattered downslope from the roadway.  

Debris shall not be allowed to accumulate in concentrations.  Debris in excess of 1 

foot in length and 2 inches in diameter shall not be allowed to remain on cut slopes, 

ditches, roadways or water courses, or as directed by the Authorized Officer. 

2112 - Roadside brushing shall be accomplished as shown on the plans and as listed below: 

Road No. From Sta./M.P. To Sta./M.P. 

6-3E-30.0 0.0 mile 3.00 mile 

6-3E-31.0 0.0 mile 2.50 mile 

7-3E-5.05 0.00 mile 0.10 mile 

7-3E-5.1 0.00 mile 0.56 mile 

7-3E-5.2 0.00 mile 0.16 mile 

7-3E-5.3 0.00 mile 0.10 mile 

7-3E-5.0 0.00 mile 0.46 mile 

7-3E-8.4 0.00 mile 0.15 mile 

7-3E-8.5 0.00 mile 0.09 mile 

7-3E-8.6 0.00 mile 0.06 mile 

7-3E-8.7 0.00 mile 0.14 mile 

7-3E-8.8 0.00 mile 0.34 mile 

7-3E-9.3 0.00 mile 0.41 mile 

7-3E-9.4 0.00 mile 0.08 mile 
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ROADSIDE BRUSHING - 2100 

2115 - Mechanical brush cutters shall not be operated when there are people and occupied 

vehicles within 400 feet of the immediate operating area. 

2116 - Traffic warning signs shall be required at each end of the work area.  Signs shall meet 

the requirements of the Manual on Uniform Traffic Control Devices. 
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ROAD RENOVATION WORKLIST 

Work to be Accomplished 

Road renovation as required under Exhibit C of this contract shall include, but is not limited to 

the following worklist. Any soils left exposed after renovation or new construction activities 

shall be seeded and mulched. Roadside tree removal shall be accomplished prior to culvert 

installations and aggregate placement. Roadside trees shall not be felled onto existing roads. 

Processing shall not be accomplished on top of existing aggregate surfaces. Logging slash and 

log decks shall not be placed in ditches, in catch basins, or on top of outlets of culverts. 

Road No. 6-3E-30.0 

MP 

0.06 - Begin renovation work as described in Sections 150, 500, and this worklist. Soil 

stabilization and erosion control measures will be required as necessary and as 

described in Sections 1700 and 1800. Begin mechanical brushing, blading and 

compaction. Begin placement of 3” and 1.5” of allocated spot rock aggregate where 

necessary and appropriate to sustain haul traffic. 

3.00 - End of blading, compaction, and mechanical brushing. 

6.84 - End of renovation. 

Road No. 6-3E-31.0 

MP 

0.00 - Begin renovation work as described in Sections 150, 500, and this worklist. Soil 

stabilization and erosion control measures will be required as necessary and as 

described in Sections 1700 and 1800. Begin placement of 3” of allocated spot rock 

aggregate where necessary and appropriate to sustain haul traffic. 

2.50 - End of renovation. 
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Road No. 5-3E-5.0 

MP 

0.00 - Begin renovation work as described in Sections 150, 500, and this worklist. Soil 

stabilization and erosion control measures will be required as necessary and as 

described in Sections 1700 and 1800. Begin placement of 3” and 1.5” of allocated 

spot rock aggregate where necessary and appropriate to sustain haul traffic. 

0.46 - End of renovation. 

Road No. 5-3E-5.05 

MP 

0.00 - Begin renovation work as described in Sections 150, 500, and this worklist. Soil 

stabilization and erosion control measures will be required as necessary and as 

described in Sections 1700 and 1800. 

0.10 - End of renovation. 

Road No. 5-3E-5.1 

MP 

0.00 - Begin renovation work as described in Sections 150, 500, and this worklist. Soil 

stabilization and erosion control measures will be required as necessary and as 

described in Sections 1700 and 1800. 

0.56 - End of renovation. 

Road No. 5-3E-5.2 

MP 

0.00 - Begin renovation work as described in Sections 150, 500, and this worklist. Soil 

stabilization and erosion control measures will be required as necessary and as 

described in Sections 1700 and 1800. 

0.16 - End of renovation. 

https://5-3E-5.05
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Road No. 5-3E-5.3 

MP 

0.00 - Begin renovation work as described in Sections 150, 500, and this worklist. Soil 

stabilization and erosion control measures will be required as necessary and as 

described in Sections 1700 and 1800. 

0.20 - End of renovation. 

Road No. 7-3E-7.0 

MP 

0.00 - Begin renovation work as described in Sections 150, 500, and this worklist. Soil 

stabilization and erosion control measures will be required as necessary and as 

described in Sections 1700 and 1800. Begin placement of 3” of allocated spot rock 

aggregate where necessary and appropriate to sustain haul traffic at junction with 

South Molalla Road. 

1.72 - End of renovation of 7-3E-7.0 road at junction with 7-3E-8.7 road to right. 

Road No. 7-3E-8.0 

MP 

0.00 - Begin renovation work as described in Sections 150, 500, and this worklist. Soil 

stabilization and erosion control measures will be required as necessary and as 

described in Sections 1700 and 1800.  Begin placement of 3” of allocated spot rock 

aggregate where necessary and appropriate to sustain haul traffic at junction with 6-

3E-30.0. 

1.91 - End of renovation. 
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Road No. 7-3E-8.4 

MP 

0.00 - Begin renovation work as described in Sections 150, 500, and this worklist. Soil 

stabilization and erosion control measures will be required as necessary and as 

described in Sections 1700 and 1800.  Begin placement of 3” of allocated spot rock 

aggregate where necessary and appropriate to sustain haul . 

0.15 - End of renovation. 

Road No. 7-3E-8.5 

MP 

0.00 - Begin renovation work as described in Sections 150, 500, and this worklist. Soil 

stabilization and erosion control measures will be required as necessary and as 

described in Sections 1700 and 1800.  Begin placement of 3” of allocated spot rock 

aggregate where necessary and appropriate to sustain haul traffic. 

0.09 - End of renovation. 

Road No. 7-3E-8.6 

MP 

0.00 - Begin renovation work as described in Sections 150, 500, and this worklist. Soil 

stabilization and erosion control measures will be required as necessary and as 

described in Sections 1700 and 1800.  

0.06 - End of renovation. 
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Road No. 7-3E-8.7 

MP 

0.00 - Begin renovation work as described in Sections 150, 500, and this worklist. Soil 

stabilization and erosion control measures will be required as necessary and as 

described in Sections 1700 and 1800.  Begin placement of 3” of allocated spot rock 

aggregate where necessary and appropriate to sustain haul traffic. 

0.14 - End of renovation. 

Road No. 7-3E-8.8 

MP 

0.00 - Begin renovation work as described in Sections 150 and 500. Begin rocking 

application as described in Sections 150, 1000, and 1200. Soil stabilization and 

erosion control measures will be required as necessary and as described in Sections 

1700 and 1800. Begin placement of 3” of allocated spot rock aggregate where 
necessary and appropriate to sustain haul traffic. 

0.38 - End of renovation. 

Road No. 7-3E-9.3 

MP 

0.00 - Begin renovation work as described in Sections 150 and 500.  Begin rocking 

application as described in Sections 150, 1000, and 1200. Soil stabilization and 

erosion control measures will be required as necessary and as described in Sections 

1700 and 1800.  Begin placement of 3” of allocated spot rock aggregate where 
necessary and appropriate to sustain haul traffic. 

0.41 - End of renovation. 
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Road No. 7-3E-9.4 

MP 

0.00 - Begin renovation work as described in Sections 150 and 500.  Begin rocking 

application as described in Sections 150, 1000, and 1200. Soil stabilization and 

erosion control measures will be required as necessary and as described in Sections 

1700 and 1800.  Begin placement of 3” of allocated spot rock aggregate where 
necessary and appropriate to sustain haul traffic. 

0.08 - End of renovation. 



   
   

 

 
 

 
 

 

 
 

 

 

     

 

 
 

  

     

 

    

  

 

 
 

   

 
 

   
   

 
  

   
  

 
  

     

 

 

   
     

     
      

       
     

    
  

    
     

      
    

    
   

    
   

 

   
 

    

   

       
    

  

  
  

  
  

  

  

     

 
 

  
  

    

     

 
 

  

 

    

  

  
    

     

 
 

  

     
      

       
       

          
      

     
   

 
 

  

  
  

    

  
   

     
    
          

         
   

        
       

      
     

    

EXHIBIT C 
Sale Name: Pine Crest DTR Reoffer 

Contract No: ORNO1-TS-2022.0111 

Sheet 36 of 38U.S. DEPT. OF THE INTERIOR 
Bureau of Land Management 

NORTHWESTOREGON DISTRICT 

ROADSIDE BRUSHING 
DETAIL SHEET 

Road prism (variable distance) ** Road prism (variable distance) ** 

Running surface 
(variable width) 

8 ft. 

6 ft. 

1
4 

ft.
 

* 

EXAMPLE #1 

Running surface 
(variable width) 

6 ft. 6 ft. 

1
4 

ft.
 

* * 

EXAMPLE #2 

(NO SCALE) 

Road prism (variable distance) ** 

Running surface 
(variable width) 8 ft. 

1
4 

ft.
 

8 ft. 

EXAMPLE #3 

* Variable distance between running 
surface and start of fill slope. 

All areas within the variable distance ** 
shall be free of all vegatation capable 
of growing one (1) foot in height or 
higher and all overhanging limbs and 
branches 14 feet in elevation above 
the running surface. 

Running Surface 

PC PT 

25 ft. 
(middle ordinate) 

200 ft. (chord distance) 

Shoulder of 
running surface NOTE: 

Prior to beginning roadside brushing 
Area to be cut: 
shall be free of the purchaser shall establish a control 
overhanging limbs section in a location determined by the 
and all vegatation 
in excess of 1 foot Authorized Officer. This section will 
in height. be used to physically and visually 

SIGHT DISTANCE DIAGRAM establish acceptable cutting and 
cleanup standards to be used for 
the remaining roadside brushing. 
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EXHIBIT C

No warranty is made by the Bureau of Land Management as to the accuracy, reliability or completeness of these data for individual use or aggregate use with other data.
Original Data was compiled from multiple source data and may not meet U.S. National Mapping Accuracy Standard of the Office of Management and Budget. 6/9/2022
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Road to be Renovated

! !− Gates

Pine Crest Danger Tree Removal
Project Location

BR = Begin Renovation

ER = End Renovation

Closed Road

0 10.5
Miles

ER 7-3E-5.0 MP 0.46
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&

ER 7-3E-5.2 MP 0.16

&

BR 6-3E-30.0 MP 0.06

±

&

BR 7-3E-5.1 MP 0.00

&

BR 6-3E-31.0 MP 0.00
= 6-3E-30.0 MP 1.77

&BR 7-3E-5.0 MP 0.00
= 6-3E-30.0 MP 2.29

&ER 6-3E-31.0 MP 2.50

&

BR 7-3E-5.2 MP 0.00
= 7-3E-5.1 MP 0.29

&

ER 7-3E-5.1 MP 0.56

&

ER 7-3E-5.3 MP 0.20

&

BR 7-3E-5.3 MP 0.00
= 7-3E-5.1 MP 0.81

&

BR 7-3E-5.05 MP 0.00
= 7-3E-5.1 MP 0.29

&

ER 7-3E-5.05 MP 0.10
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Exhibit D 

Pine Crest DTR Reoffer 

ORN01-TS-2022.0111 

Sheet 1 of 6 

United States 

Department of the Interior 

Bureau of Land Management 

Northwest Oregon District 

Timber Sale Contract 

Purchaser Road Maintenance Specifications 

SECTION SHEET DESCRIPTION 

1 Table of Contents 

3000 2 General 

3100 2-4 Operational Maintenance 

3200 4-5 Seasonal Maintenance 

3300 5 Final Maintenance 

3400 6 Other Maintenance 
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Pine Crest DTR Reoffer 
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Sheet 2 of 6 

ROAD MAINTENANCE SPECIFICATIONS 

GENERAL - 3000 

3001 The Purchaser shall be required to maintain all roads listed and/or referenced in 

Sec. 42. Special Provisions, and as shown on the Exhibit E map of this contract in 

accordance with Sections 3000, 3100, 3200, 3300 and 3400 of this Exhibit. 

3002 The Purchaser shall maintain the cross section of existing dirt or graveled roads to 

the existing geometric standards.  Any roads required to be constructed, improved, or 

renovated under the terms of this contract shall be maintained to the geometric standards 

required in Exhibit C of this contract. 

3003 The minimum required maintenance on any roads shall include the provisions 

specified in Subsections 3101, 3104, and 3105. 

3004 The Purchaser shall be responsible for providing timely maintenance and cleanup 

on any roads with logging units substantially completed, prior to moving operations to 

other roads, unless otherwise permitted by the Authorized Officer. The maximum length 

of non-maintained or non-cleanup of the road prism shall not exceed the sum of one (1) 

mile at any time. Release of maintenance requirements may be granted, upon written 

request, when the conditions specified in Sections 3300 and 3400 are met satisfactorily. 

OPERATIONAL MAINTENANCE - 3100 

3101 The Purchaser shall blade and shape the road surface and shoulders with a motor 

grader.  Banks shall not be undercut.  Back blading with tractors or similar equipment 

will be allowed only around landings and other areas when approved by the Authorized 

Officer. 

3102 The Purchaser shall furnish and place a minimum of 800 cubic yards of aggregate 

conforming to the requirements in Section 1000 of Exhibit C of this contract on the 

roadway and landings at locations and in the amounts designated by the Authorized 

Officer.  The aggregate gradation and compacted depth will also be designated by the 

Authorized Officer. This aggregate shall be used to repair surface failures, landings and 

areas of depleted surface depth excluding damages covered by Section 12 of this contract.  

The aggregate shall be furnished, hauled, placed, spread, and compacted by use of dump 

trucks, water trucks, and motor grader or similar equipment. 
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ORN01-TS-2022.0111 

Sheet 3 of 6 

OPERATIONAL MAINTENANCE - 3100 

3103 The purchaser shall maintain established berms and place additional berms using 

adjacent material where needed to protect fills as directed by the Authorized Officer. 

3104 The purchaser shall perform other road cleanup including removal of debris, 

fallen timber, bank slough, and slides which can practicably be accomplished by a motor 

grader, rubber tired front end bucket loader, rubber-tired backhoe or comparable 

equipment, and by the use of hand tools. 

3104a Removal of bank slough and slide material includes placement of material at the 

nearest designated, suitable disposal site where material cannot erode into streams, lakes, 

or reservoirs or cause undue damage to road fill slopes which have been planted or 

mulched to control soil erosion as directed by the Authorized Officer. 

3104b The Purchaser shall be responsible for removal of all slides or slough, up to 

fifteen station yards in quantity, at any one site.  This work includes unlimited multiple 

sites on all roads required to be maintained by the Purchaser. 

Prior to removal of any slough or slide material exceeding fifteen station yards at any one 

site, the Purchaser and the Authorized Officer or their Authorized Representatives shall 

agree in writing, in the field, to the quantity of material, method of disposal, and the 

disposal site.  Work may commence immediately after agreement. 

Upon completion of agreed upon work, a reduction in timber sale purchase price will be 

made to offset the cost of the work, based on current BLM Road Cost Guide. 

Adjustments in purchase price for completed work shall be made as necessary and no less 

than one per year when actual work is ongoing. 

3105 The Purchaser shall be responsible for maintaining normal flow in drainage 

structures.  This includes cleaning out drainage ditches, catch basins, clearing pipe inverts 

of sediment and other debris lodged in the barrel of the pipe, and maintaining water dips 

and water bars using equipment specified in Subsection 3104 and other culvert cleaning 

and flushing equipment. 
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OPERATIONAL MAINTENANCE - 3100 

3106 The Purchaser shall be responsible for repair and replacement of all materials 

eroded from road shoulders and fill slopes, up to fifteen station yards in quantity, at any 

one site.  This work includes unlimited multiple sites on all roads required to be 

maintained by the Purchaser.  Prior to repair and replacement of eroded material 

exceeding fifteen station yards at any one site, the Purchaser and the Authorized Officer 

or their Authorized Representatives shall agree in writing, in the field, to the quantity of 

material, borrow source and method of repair.  Work may commence immediately after 

agreement. 

Upon completion of agreed upon work, a reduction in timber sale purchase price will be 

made to offset the cost of the work based upon current BLM Road Cost Guide. 

Adjustments in purchase price for completed work shall be made as necessary, and no 

less than once per year when actual work is ongoing. 

3107 The Purchaser shall cut or trim trees and brush which obstructs vision or prevents 

the safe passage of traffic along the traveled way when directed by the Authorized 

Officer. 

The Purchaser shall also cut trees or brush encroaching on the road prism that are a result 

of his activities or winter damage during the contract period.  Disposal of such vegetative 

material shall be by scattering below the road. 

3108 The Purchaser shall avoid fouling gravel or bituminous surfaces through covering 

with earth and debris from side ditches, slides or other sources. The Purchaser shall also 

avoid blading surfacing material off the running surface of the roadway.  Skidding of logs 

on the roadway in or outside designated logging units is not authorized without prior 

written approval by the Authorized Officer.  Repair required caused by such skidding 

activity is not considered maintenance and shall be repaired at the Purchaser's expense. 

SEASONAL MAINTENANCE - 3200 

3201 The Purchaser shall perform preventative maintenance at the end of Purchaser's 

hauling each season and during non-hauling periods which occur between other 

operations on the contract area.  This includes requirements specified in Section 3100. 
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SEASONAL MAINTENANCE - 3200 

3202 The purchaser shall perform, and complete maintenance specified in Sections 

3000, 3100, and 3200 on all roads maintained by purchaser, prior to October 31 each 

year, except as specified in Subsection 3203, after initial commencement of construction 

or logging operations.  Thereafter, all roads shall have continuous preventive 

maintenance and road cleanup until suspension of seasonal operations.  This includes all 

roads used and not used during the proceeding operating seasons. 

3203 The Purchaser shall complete road cleanup and maintenance, as specified in 

Section 3100, at the completion of logging operations on any roads located in an area 

separate from the area where logging activities will resume. 

3204 The Purchaser shall be responsible for performing post storm inspections and 

maintenance during the winter season to minimize erosion and potential road or 

watershed damage. 

FINAL MAINTENANCE - 3300 

3301 The Purchaser shall complete final maintenance and/or damage repairs on all 

roads used under the terms of their contract within thirty (30) calendar days following the 

completion of hauling and in accordance with Sec. 16 (b) of this contract.  This work 

shall include any maintenance and/or damage repairs specified in Sections 3000, 3100, 

and 3200 necessary to meet the conditions specified in Subsection 3002 and shall be 

executed in accordance with Subsection 3302 of this section. 

The Authorized Officer may grant acceptance of Purchaser's maintenance responsibility 

in part where certain individual roads or road segments are no longer of any use to the 

Purchaser's remaining removal operations, providing that all contract requirements as 

specified under Sec. 16(b), Special Provisions, Sections 3000, 3100, 3200 and 3300 of 

the maintenance specifications have been completed and a relinquishment of cutting and 

removal rights on cutting units tributary to these roads is signed by the Purchaser.  

Request for partial acceptance must be submitted in writing by the Purchaser. 

3302 The Purchaser shall perform final road maintenance only when weather or soil 

moisture conditions are suitable for normal maintenance equipment operations as 

determined by the Authorized Officer. 

If final maintenance is delayed after the date required in Subsection 3301 of this contract 

by adverse soil moisture or unsuitable equipment operating conditions, the Purchaser will 

be notified by the Authorized Officer when soil moisture and equipment operating 

conditions are suitable.  The Purchaser shall then be required to complete final 

maintenance within 30 days. 
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OTHER MAINTENANCE - 3400 

3401 The Purchaser shall repair any damage to road surfaces that was specified under 

Subsection 3108. This repair includes restoring the roadway to the designed standard and 

replacement of surfacing with approved surface material.  This repair is not limited to use 

of equipment specified in Subsection 3104. 

3402 The Purchaser shall be permitted to remove ice and snow from roads authorized 

for use under this contract only when prior written approval has been secured from the 

Authorized Officer.  The Purchaser shall submit a written request for permission to 

remove ice and snow in advance of the date operations are to begin. 

Upon receiving written authorization for ice or snow removal, the Purchaser will perform 

the work according to the conditions and equipment requirements set forth in the 

authorization. 
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Pine Crest Reoffer Timber Appraisal Summary ORN00-TS-2022.0111 

Legal Description of Contract Area 

Land 
Status 

County Township Range Section Subdivision Meridian 

O&C Clackamas 6S 3W 30 N1/2 SE1/4 Willamette 

O&C Clackamas 6S 3W 31 E1/2 NE1/4, E1/2 SE1/4, SW1/4 SE1/4 Willamette 

O&C Clackamas 6S 3W 32 W1/2 NW1/4 Willamette 

O&C Clackamas 7S 3W 5 Lot 1, 2, 3, 4, 5, 6, 7, 8, 9, 10, 11, 12, N1/2 
NE1/4, N1/2 NW1/4 

Willamette 

O&C Clackamas 7S 3W 6 Lot 1, SE1/4, NE1/4 Willamette 

O&C Clackamas 7S 3W 8 Lot 1, SE1/4 NE1/4, NE1/4 SW1/4, E1/2 SE1/4 Willamette 

O&C Clackamas 7S 3W 9 Lot 3, 4, 5, 6, 7, 8, 10, 11, NW1/4 NW1/4 Willamette 

O&C Clackamas 7S 3W 10 Lot 1, 8, Willamette 

Species Totals 

Species Net Gross Merch Gross # of Merch Logs # of Cull Logs # of Trees 

Douglas Fir 3,306.0 3,735.0 3,901.0 29,092 4,959 5,950 

Western Hemlock 34.0 37.0 48.0 428 54 225 

Totals 3,340.0 3,772.0 3,949.0 29,520 5,013 6,175 

Cutting Area Acres 

Regeneration Harvest Acres Partial Cut Acres Right of Way Acres Total Acres Net Volume per Acre 

333.0 0.0 0.0 333.0 10.0 

2 of 9 



  

 

  

 

 
 

    

 

   
   

  

 
 

    

 

   
   
    

 
  

 
 
 

  
    
   
   

 
    
   
   

 
    
   
   

  
  

 
      

     

  

  

Pine Crest Reoffer Timber Appraisal Summary ORN00-TS-2022.0111 

Logging Costs 

Stump to Truck $876,239.32 
Transportation $271,584.00 
Road Construction $52,150.32 
Maintenance/Rockwear $26,282.31 
Road Use $0.00 
Other Allowances $63,204.12 
Total: $1,289,460.07 

Total Logging Cost per MBF: $386.07 

Utilization Centers 

Location 
Salem OR 

Distance 
60.0 miles 

% of Net Volume 
100 % 

Profit & Risk 

Profit 
Risk 

8 % 
3 % 

Total Profit & Risk 11 % 

Tract Features 

Quadratic Mean DBH 21.2 in 
Average GM Log 134 bf 
Average Volume per Acre 10.0 mbf 
Recovery 84 % 
Net MBF volume: 
Green 0.0 mbf 
Salvage 3,340 mbf 
Export 0 mbf 
Ground Base Logging: 
Percent of Sale Volume 74 % 
Average Yarding Slope 30 % 
Average Yarding Distance 100 ft 
Cable Logging: 
Percent of Sale Volume 26 % 
Average Yarding Slope 45 % 
Average Yarding Distance 100 ft 
Aerial Logging: 
Percent of Sale Volume 0 % 
Average Yarding Slope 0 % 
Average Yarding Distance 0 ft 

Cruise 

Cruise Completed March 2022 
Cruised By Brian Barclay 
Cruise Method 
Ocular estimation of volume combined with Variable 
Plot cruise used for volume determination. 

3 of 9 
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Pine Crest Reoffer Stumpage Summary ORN00-TS-2022.0111 

Stumpage Computation 

Species # of 
Trees 

Net 
Volume 

Pond 
Value 

(-) Profit & 
Risk 

(-) Logging 
Costs 

(+) Marginal Log 
Value 

Appraised 
Price/MBF 

Appraised 
Value 

Douglas Fir 5,950 3,306.0 $548.26 $60.31 $386.07 $0.00 $101.90 $336,881.40 

Western 
Hemlock 

225 34.0 $272.38 $29.96 $386.07 $0.00 $27.30 * $928.20 

Totals 6,175 3,340.0 $337,809.60 

* Minimum Stumpage values were used to compute the Appraised Price/MBF (10% of Pond Value) 

Other Wood Products 

Product Unit of Measure # of Units $/Unit Appraised Value 

Biomass Green Tons 1 $5.00 $5.00 

Totals $5.00 

Total Appraised Value: $337,814.60 
Percent of Volume By Log Grade 

Species No. 1 & 2 
Peeler 

No. 3 
Peeler 

Special Mill No. 2 
Sawmill 

No. 3 
Sawmill 

No. 4 
Sawmill 

Camp Run 

Douglas Fir 75.0 % 24.0 % 1.0 % 

Species Peeler No. 1 
Sawmill 

Special Mill No. 2 
Sawmill 

No. 3 
Sawmill 

No. 4 
Sawmill 

Camp Run 

Western Hemlock 76.0 % 20.0 % 4.0 % 
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Pine Crest Reoffer Unit Summary ORN00-TS-2022.0111 
Unit: 1 Net Volume/Acre: 9.9 MBF 

Species Net Gross 
Merch 

Gross # of Trees 

Douglas Fir 2,316.0 2,618.0 2,731.0 4,165 

Western Hemlock 23.0 25.0 28.0 155 

Totals: 2,339.0 2,643.0 2,759.0 4,320 

Regeneration Harvest 236.0 

Partial Cut 0.0 

Right of Way 0.0 

Total Acres: 236.0 

Unit: 2 Net Volume/Acre: 9.5 MBF 

Species Net Gross 
Merch 

Gross # of Trees 

Douglas Fir 132.0 149.0 156.0 238 

Western Hemlock 1.0 1.0 2.0 9 

Totals: 133.0 150.0 158.0 247 

Regeneration Harvest 14.0 

Partial Cut 0.0 

Right of Way 0.0 

Total Acres: 14.0 

Unit: 3 Net Volume/Acre: 10.1 MBF 

Species Net Gross 
Merch 

Gross # of Trees 

Douglas Fir 429.0 485.0 507.0 773 

Western Hemlock 4.0 5.0 6.0 29 

Totals: 433.0 490.0 513.0 802 

Regeneration Harvest 43.0 

Partial Cut 0.0 

Right of Way 0.0 

Total Acres: 43.0 

Unit: 4 Net Volume/Acre: 10.2 MBF 

Species Net Gross 
Merch 

Gross # of Trees 

Douglas Fir 132.0 149.0 156.0 238 

Western Hemlock 1.0 1.0 2.0 9 

Totals: 133.0 150.0 158.0 247 

Regeneration Harvest 13.0 

Partial Cut 0.0 

Right of Way 0.0 

Total Acres: 13.0 
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Unit: 5 Net Volume/Acre: 10.0 MBF 

Species Net Gross 
Merch 

Gross # of Trees 

Douglas Fir 99.0 112.0 117.0 178 

Western Hemlock 1.0 1.0 2.0 7 

Totals: 100.0 113.0 119.0 185 

Regeneration Harvest 10.0 

Partial Cut 0.0 

Right of Way 0.0 

Total Acres: 10.0 

Unit: 6 Net Volume/Acre: 13.4 MBF 

Species Net Gross 
Merch 

Gross # of Trees 

Douglas Fir 66.0 74.0 78.0 120 

Western Hemlock 1.0 1.0 2.0 4 

Totals: 67.0 75.0 80.0 124 

Regeneration Harvest 5.0 

Partial Cut 0.0 

Right of Way 0.0 

Total Acres: 5.0 

Unit: 7 Net Volume/Acre: 11.2 MBF 

Species Net Gross 
Merch 

Gross # of Trees 

Douglas Fir 66.0 74.0 78.0 120 

Western Hemlock 1.0 1.0 2.0 4 

Totals: 67.0 75.0 80.0 124 

Regeneration Harvest 6.0 

Partial Cut 0.0 

Right of Way 0.0 

Total Acres: 6.0 

Unit: 8 Net Volume/Acre: 11.3 MBF 

Species Net Gross 
Merch 

Gross # of Trees 

Douglas Fir 33.0 37.0 39.0 59 

Western Hemlock 1.0 1.0 2.0 4 

Totals: 34.0 38.0 41.0 63 

Regeneration Harvest 3.0 

Partial Cut 0.0 

Right of Way 0.0 

Total Acres: 3.0 

Unit: 9 Net Volume/Acre: 11.3 MBF 

Species Net Gross 
Merch 

Gross # of Trees 

Douglas Fir 33.0 37.0 39.0 59 

Western Hemlock 1.0 1.0 2.0 4 

Totals: 34.0 38.0 41.0 63 

Regeneration Harvest 3.0 

Partial Cut 0.0 

Right of Way 0.0 

Total Acres: 3.0 
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Pine Crest Reoffer Stump to Truck Costs ORN00-TS-2022.0111 

Total Stump To Truck Net Volume $/MBF 

$876,239.32 3,340.0 $262.35 

Stump to Truck: Falling, Bucking, Yarding, & Loading 

Yarding System Unit of 
Measure 

# of Units of 
Measure 

$/Unit of 
Measure 

Total Cost Remarks 

Yoder GM MBF 980.0 $321.81 $315,373.80 3 loads per day 

Shovel GM MBF 2,792.0 $200.31 $559,265.52 4 loads per day 

Subtotal $874,639.32 

Additional Costs 

Item Unit of Measure # of Units of Measure $/Unit of Measure Total Cost Remarks 

Subtotal $0.00 

Additional Moves 

Equipment Unit of 
Measure 

# of Units of 
Measure 

$/Unit of 
Measure 

Total Cost Remarks 

Yoder Each 1.0 $800.00 $800.00 Additional Move In due to Sale 
being scattered in 2 townships 
, multiple sections, and 
hauling equipment along 
paved road 

Shovel Each 1.0 $800.00 $800.00 Additional Move In due to Sale 
being scattered in 2 townships 
, multiple sections, and 
hauling equipment along 
paved road 

Subtotal $1,600.00 

Comments: 
Fuel at $5.11 per gallon. 5MBF per load. Used GM volume. 
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Transportation

Pine Crest Reoffer Transportation ORN00-TS-2022.0111 

Total Net Volume $/MBF 

$271,584.00 3,340.0 $81.31 

Utilization 
Center 

One Way 
Mileage 

Description Unit of 
Measure 

# of 
Units 

$/Unit of 
Measure 

Total Cost % of Sale 
Volume 

Salem OR 60.0 Saw logs GM MBF 3,772.0 $72.00 $271,584.00 100 % 

Comments: 
Used medium haul rate of $72. ($120/Hour, 51-60 miles @ 3 Hours per load, 5 MBF /Load) 

Engineering Allowances 

Total Net Volume $/MBF 

$78,432.63 3,340.0 $23.48 

Cost Item Total Cost 

Road Construction: $52,150.32 

Road Maintenance/Rockwear: $26,282.31 

Road Use Fees: $0.00 
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Other Allowances

Pine Crest Reoffer Other Allowances ORN00-TS-2022.0111 

Total Net Volume $/MBF 

$63,204.12 3,340.0 $18.92 

Environmental Protection 

Cost item Total Cost 

Grass seed $600.00 

Grass seed spreading $560.00 

Equipment washing $400.00 

Subtotal $1,560.00 

Road Construction, Maintenance, Use, & Decommissioning 

Cost item Total Cost 

Purchaser Maint. $30,144.12 

Subtotal $30,144.12 

Slash Disposal & Site Prep 

Cost item Total Cost 

Machne pile burn $7,500.00 

Machine pile and cover $24,000.00 

Subtotal $31,500.00 
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